ADDENDUM No. 3
Request for Competitive Sealed Proposals (CSP)
19CSP103 Renovations at Odom Elementary School

February 19, 2019

Item 1: Changes to Procurement Dates

Item 1:

Changes have been made to the procurement schedule to accommodate the below mentioned changes regarding the project. The new procurement schedule is as follows:

<table>
<thead>
<tr>
<th>Date</th>
<th>Event</th>
</tr>
</thead>
<tbody>
<tr>
<td>February 26, 2019</td>
<td>Questions and Answers Due by 5:00 PM</td>
</tr>
<tr>
<td>March 1, 2019</td>
<td>Questions and Answers posted on our website</td>
</tr>
<tr>
<td>March 6, 2019</td>
<td><strong>CSP opening / due date at 2:00 pm CST</strong></td>
</tr>
<tr>
<td>April 22, 2019</td>
<td>AISD Board Meeting for review/approval</td>
</tr>
</tbody>
</table>

Item 2: Changes Regarding the Project

Item 2:

Changes regarding the project are summarized in the following page.
Project Title: Improvements to Odom Elementary
For: Austin Independent School District
AIDS Project No. 19-0025-ODOM

Addendum No. 03: February 18, 2019

To: All Bidders of Record

This Addendum forms a part of the Contract Documents for the above project and modifies the original Drawings and Specifications, to the extent noted herein. Where provisions of the following supplementary data differ from the original Contract Documents, this Addendum shall govern and take preference.

Careful note of this Addendum shall be taken by all parties of interest so that proper allowance and necessary adjustment is made in all computations, estimates and contracts and so that all trades affected are fully advised in the performance of the work which will be required.

This Addendum must be acknowledged in the appropriate section of the Bid Proposal for the bid to be accepted.

Notice to Contractors

- Project Schedule for is revised for Construction phase for "Improvements to Odom Elementary" (190025-ODOM) from Summer of Year 2019 to Summer of Year 2020. Therefore construction phase is to commence on June 1, 2020 or sooner, if deemed feasible and Substantially Complete on August 10, 2020.
- Please include company names of Controls Contractor and all Major equipment manufacturers on the "HUB Utilization Report" for the project, even if these providers are second tier to the Prime Contractor.
- Drawing Sheet M4.01: 'Air Handling Unit Schedule': Manufacturer is Trane Company. Existing AHU-6A information
  - Unit is M-Series Climate Changer Air Handler - Unit Serial No. K05F81550, Unit Model No. MCCB012UA0C0UA, Controls Serial No. K05F81551, Controls Model No. MCCB012N0C000000C0000000000000000000000000000, Module Serial No. K05F81558.

Attachments
- None

END of ADDENDUM NO. 03