ADDENDUM No. 4
Request for Qualifications (RFQ)
19RFQ118 Rosedale and New Northeast Middle School
Design Build

April 15, 2019

Item 1: Updated Procurement Schedule

The procurement schedule has been updated. The changes are reflected below.

- Issue Notifications to short listed Firms for Step 2, Invitation notification and release of Design-Build Project Agreement (and Bridging documents) – April 22, 2019
- Deadline for RFI submission for Step 2 - April 26, 2019
- Last day for AISD to provide RFI response for Step 2 and issue addendum - May 1, 2019
- Step 2 – Submission Due - May 6, 2019
- Interviews sessions with Step 2 Respondents - May 13-14, 2019
- Board date - June 17, 2019