
 

 
 

 

 

 

  

 

 
 

  

 
  

 
 

    
 

  
 

  

 
 
  

 
 

  
 
 

 

 
 

    
 

AUSTIN 
Independent School District 

Contract and 
Procurement Services 

Request for Competitive Sealed Proposals
19CSP075 Broadband Network Upgrades 

Date Event 

November 27, 2018 Advertise/Issue Date 

December 5, 2018  Pre-Proposal Conference at 2:30 PM, 1111 W 6th St, Room B300, Austin, TX 78703 

December 5, 2018 Due Date for Questions by 5:00 pm 

December 7, 2018 Questions and Answers posted on our website 

January 8, 2019 CSP opening / due date at 2:00 pm CST 

February 25, 2019 AISD Board Meeting for review/approval 

Deliver Sealed Proposals to: Contact: 

Austin ISD Brenda Dalton 
Contract & Procurement Services 
1111 West 6th Street 

Senior Procurement Specialist 
Phone: 512-414-2113 

Building A, Suite 330
Austin, TX 78703 

Brenda.dalton@austinisd.org 

 Questions must be submitted via e-mail to the contact person listed above. 
In the e-mail subject line, type: Questions 19CSP075 Broadband Network Upgrades 

 Q & A and Addenda will be posted on our website:  www.austinisd.org/cp/bids 

 Proposals are due no later than 2:00 pm on the date indicated. Your proposals must be 
delivered by mail or hand delivery in a sealed envelope or carton. Proposals received after 
the specified time shall not be considered. 

 Please submit the following: 
Required 

o One (1) hard copy marked “original” – include signed “required” forms 
Requested 

o One (1) digital copy on a flash drive – include signed “required” forms 
o Three (3) hard copies marked “copy” (for the evaluation team) 

 FAX, e-mail or other electronic proposals will not be accepted. 

 Proposals must be plainly marked with name and address of the Offeror and the CSP 
number and Title above. 

This solicitation is a request for competitive sealed proposals for goods and services under Texas Education Code 44.031. 

www.austinisd.org/cp/bids


  
  

  
 

 
 

 

 

  

 
   

 
 

 
 

 
 

  
 

 

 

  

 

 

 
 

 
  

  
 

 

 

Request for Proposals 19CPS075, Broadband Network Upgrade  

I. INTRODUCTION  

The Austin Independent School District (herein after referred to as “AISD” or the “District”) is 
seeking proposals from firms qualified and experienced in providing and implementing 
broadband networks to accomplish the following: expansion of broadband network capacity to 
40Gbps with the installation of Cisco 9000 series (or equivalent) network switches and related 
optical modules. The scope of the project will include device upgrades at 7 major network hubs 
in the AISD network, and replacement of optical modules at approximately 73 district campuses. 
The details of the planned upgrade are described below under Scope of Service. 

All services and products referenced are listed to establish minimum specifications for 
this RFP. Austin ISD will review and evaluate equivalent products submitted in 
response to this RFP. 

Submit inquiries via email to the contact person listed on the cover page by the deadline 
specified in the schedule below. In the subject line of the email, type “Questions” and the 
solicitation number:  Questions, RFP 19CPS075, Broadband Network Upgrade. 

Questions received by this deadline and corresponding answers will be included in an 
Addendum and posted to our website at:  
http://www.austinisd.org/contractandprocurement/advertised-bids-rfps 

II. Term 

The agreement(s) resulting from this solicitation will be in effect for an initial term of one (1) year 
from the date of award by the Board of Trustees, or such date established by the agreement. 
The parties by mutual consent may renew the agreement for up to four (4) additional one (1) 
year periods. In addition, the District reserves the right to extend the contract for an additional 
sixty (60) days beyond the final expiration date if necessary, to ensure no lapse in service.  

III. Evaluation Criteria for Proposed Plan 

A. Overview 

The Austin Independent School district is a large urban district in Austin, TX with approximately 
83,000 students. All of Austin ISD’s 130 sites are connected over a metropolitan fiber network 
known as the Greater Austin Area Telecommunications Network (GAATN). The GAATN network 
is arranged in multiple interconnected rings throughout the city and shared with several other 
government entities including the City of Austin, the State of Texas, and the University of Texas 
at Austin. The AISD network has implemented the Resilient Ethernet Protocol (REP) to meet 
requirements for high reliability and availability of the GAATN dark fiber network. Austin ISD 
obtains broadband Internet access via two 10 Gbps links running across the GAATN network. 
Each of these links connect to an AISD ISP provider in a colocation facility or point of presence 
(POP) to reach the Internet.  

Austin ISD, as part of the E-Rate Program, is planning an upgrade to the AISD broadband 
network infrastructure in order to improve district-wide access to the Internet. This RFP 
addresses the replacement and/or upgrade of the broadband network equipment in major 
network hubs and corresponding optical modules at each AISD campus as required for 
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Request for Proposals 19CPS075, Broadband Network Upgrade  

enhancement of broadband connectivity for the AISD network. AISD expects to begin this project 
in April 2019 and to complete all work by June 2020. 

The current district broadband infrastructure consists of hierarchical network based on a tiered 
ring design. Switches at the AISD major network hubs connect the nearby campuses to the 
district primary broadband ring to provide Internet connectivity throughout the network. A Cisco 
4506E /4500X distribution switch connects each local campus network to the district broadband 
Internet. The intention of this project is to update the broadband equipment with more current 
switch models to enhance broadband network performance. The current 10G broadband 
network will be upgraded to 40G broadband capacity. 

A standard hierarchical system design of core, distribution and access is used in the AISD  
network, and guidance for response to this RFP is presented in Appendix A in the form of an 
example parts list. Cisco equipment is used in the example, but proposals of alternative products 
with equivalent features and functionality will be accepted for consideration. The network 
broadband core devices are specified as Cisco Catalyst 9500 switches. AISD prefers that offered 
switches support the following features: 
 10Gbps, 25Gbps, 40Gbps with upgradeability to 100Gbps Ethernet 
 Resilient Ethernet Protocol (REP) to interoperate with AISD’s existing metro fiber ring design 
 Multiple Virtual Networks (VRFs) 
 Enhanced Interior Gateway Routing Protocol (EIGRP) 
 On-box Python scripting support 
 NETCONF and the Yang Development Kit (YDK) 
In addition to core switches at the seven network hub sites, this RFP also specifies new optical 
modules for installation in 73 existing campus distribution switches. The bidder should include 
the specific model number and pricing for each type of switch and optical module proposed for 
this project in their response. Since these optical transceivers will be used in new or existing 
Cisco distribution switches at each site, preference is given to models that are supported and 
warrantied by Cisco. 

Any alternative solution proposed must include all additional costs that would be incurred in order 
to create an equally functional and managed enterprise environment. These additional 
considerations must include licensing, implementation of a management platform, etc. The 
additional technical issues must be described comprehensively in detail in the proposal. The 
associated costs must be explained in detail in the bidder’s response. These items should be 
included on the financial proposal and the additional items should be listed in the appropriate 
sections of Appendix A. Some costs for network management and feature licenses may not be 
eligible for ERATE funding. 

Vendor Response: Comply Exception Explanation: 

B. Broadband Network Upgrade Project Scope 

The contractor will be required to provide comprehensive services to complete the entire 
process of the broadband network upgrades at the sites specified. These services will include 
planning, equipment acquisition, staging, scheduling, reporting, documentation updates, 
communication and coordination with other parties involved in the overall project. The selected 
contractors must be willing to work in a cooperative manner with the AISD staff and other 
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Request for Proposals 19CPS075, Broadband Network Upgrade  

parties working on behalf of AISD. There may be other projects underway at a campus that will 
require coordination and planning. 

The scope of this project will include the purchase, configuration, and installation of Cisco (or 
equivalent) broadband equipment (switches, routers, optical modules, and possibly other 
components). The contractor will be responsible for removing existing equipment (and 
transporting it to a designated storage facility), installing new equipment, making all necessary 
interconnections, and verifying that the campus network is fully functional.  

There is existing broadband equipment at each major hub site that will be removed and 
transported to AISD storage facilities as part of this project. The new broadband equipment will 
be installed in its place, and some additional equipment may be installed as necessary.  

AISD will provide detailed instructions for network design, site survey templates, configuration 
templates, installation procedures, documentation procedures, and coordinate scheduling with 
the campuses. The contractor will be expected to provide experienced staff with adequate 
expertise in project management and broadband technologies to comply with the 
implementation standards required by AISD. 

Appendix B provides an example of the installation and configuration instructions that will be 
provided for the contractor. The appendix also contains a schematic diagram of a typical campus 
network design. This example will be updated prior to the start of the project with specific 
information for this project.  

The Acceptance Checklist in Appendix C provides an example to outline of the requirements for 
completion of a typical AISD installation project. This checklist is preliminary and may be revised 
as the project plans are finalized. The contractor must agree to follow these procedures and 
complete these checklists during the project. 

The contractor will be required to update existing documentation of the broadband layouts at 
each campus and provide digital photos of their work. AISD will provide a template in Excel 
format to the contractor. The vendor must be able to work with Visio drawings, MS word 
documents, and Excel spreadsheets, update AutoCAD drawings, Cisco Prime network  
management system, as well as Cisco device configuration interfaces.  

Vendor Response: Comply Exception Explanation: 

C. General Outline of the Project Process 

These are the primary tasks for each campus in this project: 

1. Perform a pre-installation site survey at each site to verify installation plans, rack placement 
of equipment, verify/document equipment counts, patch cable lengths and counts, and 
jumper cabling required. 

2. Update documentation of campus broadband device inventory per AISD documentation 
requirements. 

3. Stage equipment (at contractor’s location, off site), load predefined device configurations, 
inventory and label devices. 
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Request for Proposals 19CPS075, Broadband Network Upgrade  

4. Install equipment during evening/night hours (possibly weekend) installation window 
(typically 4pm to 12am), as defined by AISD. 

5. A campus should be completed in one evening. 
6. Configure switch ports (via Cisco IOS) with Vlans, etc. needed to support the attached 

campus devices, and document the network connections in the interface descriptions.  
7. Remove old equipment and deliver to AISD storage location and inventory devices. 
8. Provide any additional equipment to AISD that will be installed by AISD. 

Vendor Response: Comply Exception Explanation: 

Evaluation Criteria for: Contractor’s Capabilities 

D. Project Management 

This project will be coordinated by an AISD project manager. The selected contractor will be 
required to provide comprehensive project management services on this project. These services 
will include on-site inspections, scheduling, close oversight of work crews, weekly reporting, 
documentation updates, communication and coordination with other parties involved in the 
overall project. The vendor should provide a dedicated project manager for the entire project. 
The selected vendor must be willing to work in a cooperative manner with the AISD project 
manager and with other AISD contractors. These project management services should be 
quoted as a separate cost (there is a line item at the bottom of the Appendix A – Cost Estimate 
Worksheet). The PM costs should be based on a fixed cost for each switch installed at a campus.  

The contractor will be responsible for all tasks requested in this RFP under the direction of a 
project manager provided by AISD. The contractor will not sub-contract or enter into any subcon-
tracting agreements pertaining to this contract without prior written agreement by AISD. Any 
intention to subcontract parts of this project should be clearly stated in the contractor's response 
to this RFP. 

The individual in the role of project manager will have a critical role in the successful completion 
of this project. The contractor should include a resume of the individual that they propose for 
project manager. AISD reserves the right to approve the individual assigned as project manager. 
AISD expects this project to be the top priority of the assigned individual for the duration of our 
project. AISD expects this individual to follow our processes and procedures during the project. 
AISD reserves the right to require a change of project manager at any time if, in our judgment, 
that would improve the outcome of this project. 

The requirements for the project manager include commitment to ownership of this project, 
organization skills, familiarity with the technical aspects of the project, prompt and forthright 
communication, attention to details, honoring all commitments, ability to work cooperatively, 
willingness to conform to AISD processes/procedures, timely materials management, hands on 
management of work crews, and on-site presence during campus installations.  
The project manager must closely supervise the work crews. Details of daily schedules and 
progress must be reported to AISD accurately. Weekly summary reports to AISD will also be 
required. 
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Request for Proposals 19CPS075, Broadband Network Upgrade  

AISD will provide an acceptance checklist to the contractor at the beginning of the project (see 
example in Appendix C). The contractor’s project manager must complete a site inspection of 
each campus when installation is completed and verify that all work has been done to the 
AISD specifications. AISD will then schedule a final walkthrough with the vendor. There should 
be no punch list items found by AISD on this final walkthrough. 

Vendor Response: Comply Exception Explanation: 

E. Contractor Staffing Requirements 

The contractor must be able to provide adequate, dedicated resources to work continuously on 
this project, and stay on the schedule provided by AISD. The contractor is expected to provide 
the resources to support an implementation schedule in which a site upgrade is completed 
each week. This will require multiple crews working simultaneously on different phases of the 
process. 

The contractor must agree to increase the resources allocated to this project if the scheduled 
work begins to fall behind (or if requested by the AISD Project Manager). 

Each work crew must include one or more network engineers with adequate technical expertise 
to address any configuration or troubleshooting issues that may arise during the staging and 
installation phases of the project. The crews should have adequate manpower to complete the 
installations within the allocated windows. The network engineers will be responsible for verifying 
connectivity, troubleshooting, customization of port configurations, and comprehensive testing 
of network functionality. The project manager is expected to be engaged in each installation 
process to maintain the schedule, manage communication, and deal with logistical issues. 

Vendor Response: Comply Exception Explanation: 

F. Scheduling  

It is anticipated that the entire project will be scheduled for completion over approximately 12 
months. The contractor must commit to meeting the schedule as agreed upon with AISD. The 
contractor will be expected to do whatever is necessary to meet the schedule. The contractor 
must be willing to address any contingencies that arise to stay on schedule. 

If the installation crews can safely and quietly work around the daily class schedule, some work 
may be completed during the school day. The primary cutover of a site will always be scheduled 
after hours or on a weekend. However, the labor rates quoted to AISD should be valid no matter 
what time the work is scheduled. 

These are the current school start and end times: 
Elementary - 7:45 a.m. - 2:45 p.m.* 
Middle & Junior High - 8:20 a.m. - 3:30 p.m.* 
High School - 9 a.m. - 4:10 p.m.* 
*Variations may exist with kindergarten or high school schedules or magnet schools. 
Administrative Facilities – 7 a.m.  – 5 p.m. 
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Request for Proposals 19CPS075, Broadband Network Upgrade  

During the summer vacation and other periods when there are no classes, the contractors will 
be allowed to work during normal business hours.  During the school year, contractors should 
plan to work after typical campus hours, typically 4p.m. to 12:00a.m. 

Vendor Response: Comply Exception Explanation: 

G. Broadband Installation Guidelines for Vendors (preliminary) - Appendix B  

The contractor should thoroughly review this document. The work done on this project must 
comply with the specifications described in the final version of this document (to be provided at 
the beginning of the project).  

In the RFP response, the contractor must verify that the installation guidelines document has 
been reviewed and that the contractor has the ability to meet all requirements. 

Vendor Response: Comply Exception Explanation: 

H. Broadband Acceptance Checklist (preliminary) - Appendix C  

This is additional information to assist the contractor in understanding the requirements of the 
project. The checklist in Appendix C provides an outline of the requirements for completion of 
this project. This checklist is preliminary and may be revised as the project plans are finalized. 

In the RFP response, the contractor must verify that the installation guidelines document has 
been reviewed and that the contractor has the ability to meet all requirements. 

Vendor Response: Comply Exception Explanation: 

I. Contractor's Capabilities – Specific Requirements 

The items listed below are requirements that the vendor must meet. The vendor must specifically 
address each bulleted item below in their response. Omission of a specific response will be 
considered as a negative response. 

1. Consideration will be given to the partner certification level that the bidder holds with the 
product manufacturer that is being offered. The bidder should verify this status in the bid 
response. Bidders that have attained an equivalent of a Gold or Platinum certification level 
are preferred. 

2. It is preferred that the contractor have staff located in the greater Austin area in order to 
satisfy requirements for prompt response to operational issues (per AISD SLAs). 

3. The contractor must specifically state any plans to bring staff from outside the area to meet 
the work force requirements and to staff availability for support and follow-up on this project. 

4. Contractor must provide 3 references for projects of a similar scale and scope. Educational 
environments are the preferred references. 

5. The contractor must commit adequate, dedicated manpower to complete the work at all 
campuses within approximately 12 months.  The exact schedule will be set by AISD. 

6. The allocated manpower must be adequate to complete installations at one site within the 
schedule provided by AISD. 
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Request for Proposals 19CPS075, Broadband Network Upgrade  

7. The contractor must submit a detailed manpower resource plan to demonstrate that 
adequate resources are committed to this project. 

8. The contractor must agree to add additional manpower to the project if it falls behind 
schedule. All contractor staff working at an AISD facility must have company identification 
and wear AISD badges at all time. 

9. AISD must approve any subcontractor to be used on this project. 
10. All contractor staff must dress according to professional standards and conduct themselves 

in a professional manner while on AISD property. 
11. All contractor staff working at an AISD facility must pass AISD required background checks. 
12. Contractor must obtain contractor access keys from the AISD service center, AISD 

contractor picture ID badges from AISD PD, and follow AISD access procedures to work on 
campuses. 

13. Contractor must obtain a set of contractor keys for each crew and for the project manager 
(minimum requirements). 

14. Contractor must provide a dedicated project manager to oversee all the contractor’s 
activities, and to serve as the single point of contact to AISD personnel and the project 
consultant. 

15. The project manager will be responsible for coordination of all activities of contractor’s staff.  
16. Contractor must closely supervise work on each campus while underway and must 

complete inspection of work within 2 days of completion of a campus. 
17. The project manager will be expected to provide daily and weekly reports of progress on the 

project. These reports must be accurate. 
18. The contractor must provide documentation as specified by the AISD project manager. This 

will include updating existing documentation provided by AISD. 
19. Contractor will be responsible for communicating all requirements to any subcontractor and 

for all work done by subcontractor. 
20. The contractor should submit the resume of the proposed project manager. 
21. The contractor should submit the resume of the networking professional proposed for the 

technical leader of this project. 
22. The contractor must minimize and coordinate downtime of the existing network equipment 

when performing this work. 
23. Contractor must have a set of test equipment for testing copper and fiber links. This test 

equipment must be onsite with each installation crew. 
24. Contractor must remove old equipment, inventory all old equipment, cables, etc. and 

relocate this equipment to an AISD storage facility as instructed by AISD 
25. The day after each installation is completed; the contractor must have staff available to 

return to the site for any problem resolution. 
26. The contractor must label all cables in accordance with AISD cabling standards. 
27. The contractor will be required to take digital photos of all installed equipment at completion 

of installation. 
28. Contractor must also be prepared to make revisits to campuses to investigate possible 

issues at no extra charge to AISD. 
29. Contractor will be responsible for upgrading or downgrading the OS version on the switches 

and broadband equipment per AISD's directive. 
30. The contractor will be required to make pre-installation site visits in preparation for 

installation and may be required to assist in adjusting equipment in the racks to facilitate the 
placement of new equipment. 

31. Contractor will be responsible for checking accuracy of parts required at each campus as 
part of the preliminary site visits and must notify AISD project manager of any discrepancies. 
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Request for Proposals 19CPS075, Broadband Network Upgrade  

32. Contractor must verify placement of new broadband components during preliminary site 
visits. 

33. Contractor must also verify exact cable length requirements for all copper and fiber patch 
cables during the preliminary site visits. Contractor must adjust orders to get the correct 
patch cables. 

Vendor Response to items in this section:  Comply Exception Explanation: 

Evaluation Criteria for: Management and Reporting Capabilities 

J. E-Rate Terms and Conditions 

The AISD intends to apply for discounts on the services/equipment listed in this RFP through 
the federal Universal Service Support Mechanism for Schools and Libraries, commonly 
known as “E- Rate.” Vendors submitting bids under this RFP must agree to meet the 
following conditions relating to the E-Rate program: 

1. The Vendor must obtain a valid E-rate SPIN number (Service Provider Identification 
Number) and must provide that SPIN in the Proposal submitted in response to this bid 
opportunity. If a Vendor does not currently have a SPIN but would like to apply for one, 
the Vendor must submit a completed FCC Form 498 to the E-rate program administrator, 
the Schools and Libraries Division of the Universal Service Administrative Company 
(“SLD”). The form is available on the SLD’s website at:  www.usac.org/sl in the Forms 
section. If the Vendor is unable to obtain a SPIN before the deadline for responding to this 
Request, the Vendor may attach its completed FCC Form 498 and proof that the form was 
submitted to the SLD (for example, Postal Form 3817 or a copy of the envelope bearing 
the postmark date of the mailing of the form; or email confirmation, etc.). 

2. The Vendor must agree to timely submit to the SLD a completed Form 473, Service 
Provider Annual Certification Form, which is a program requirement. The Vendor 
must also agree to provide a copy of the completed Form 473 to the AISD upon 
request. This form is available on the SLD’s website at www.usac.org/sl in the Forms 
section. 

3. The Vendor must agree to ship and/or deliver, and invoice for any services, goods 
and/or equipment requested in this Service Request on or after July 1, 2019 (or other 
eligible date in the ERATE 2019 – 2020 funding year). 

4. The Vendor must agree to promptly process the AISD’s E-rate reimbursement forms 
that the AISD will submit to the SLD in order to receive the E-rate funds. The Vendor 
must agree to cooperate with the AISD and promptly sign the Form 472 
reimbursement form when the AISD presents it to the Vendor. The Vendor also must 
agree that upon its receipt of the AISD’s E-rate reimbursement, the Vendor will, in 
turn, remit full E-rate reimbursement to the AISD for E-rate FY 2017 and until the SLD 
institutes a policy of remitting reimbursements directly to the AISD. The Vendor’s 
signature on the Form 472 certifies to the SLD and AISD that the Vendor will remit the 
entire payment to the AISD within the 20 business days of the Vendor’s receipt of the 
payment from the SLD. 
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5. The Vendor must register with the FCC and obtain a FCC registration number. See 
https://apps.fcc.gov/coresWeb/publicHome.do for more information about this 
requirement. 

6. The Vendor must separately itemize the cost of E-rate eligible and ineligible products 
and/or services on its invoices. To determine what items are eligible, visit the E-rate 
Eligible Services List at: http://www.usac.org/sl/applicants/beforeyoubegin/eligible-
services-list.aspx or call the SLD at 888-203-8100. This requirement applies to 
services provided to E-rate eligible entities (K-12 schools) and other AISD entities that 
are not eligible for E-rate. The Vendor must provide unit pricing to enable the AISD to 
compute the bid price of services provided to K-12 schools. 

7. The Vendor must be in good standing with the FCC and have no debts outstanding 
that are owed to the FCC and must not be on Red Light Status. The Vendor must 
immediately notify the AISD in any event that the Vendor is put on Red Light Status 
by the FCC and must take immediate measures to resolve and remove its Red-Light 
Status. Vendor’s Red-Light Status constitutes a material breach of contract and the 
AISD reserves the right to cancel the Agreement of the parties immediately and 
without incurring any termination charges.  

8.  If Vendor learns of any federal, AISD or local investigation conducted by any 
regulatory authority that could have an impact on the AISD’s ability to continue to 
receive the benefit of E-rate funding, Vendor must notify the AISD within 30 days of 
learning of such investigation. The AISD reserves the right to cancel the agreement 
without penalty if the investigation impedes the AISD’s ability in any way to receive 
the benefit of E-rate funding subject to any investigation of wrongdoing. 

9. The Vendor must cooperate with the AISD in ensuring that the location names and 
addresses listed on the Vendor’s bills are accurate and correct. The Vendor must 
agree to make any corrections to location names and addresses within 30 days of 
receiving such requests. 

10. The Vendor must cooperate with the AISD in providing documentation concerning the 
billing charges and calculations and answering any questions that may be required 
during the SLD review of the AISD’s E-rate application. 

11. The Vendor must agree to retain copies of all bills and any other records such as work 
orders, change orders and request for price quotes, issued to the AISD for 10 years 
from the end of each fiscal year that this contract is in effect, and to provide copies of 
these documents to the AISD upon request. These records may be stored 
electronically, and paper copies are not required to be retained. 

12. Vendors must agree to comply with the FCC's Lowest Corresponding Price rule and 
not charge a price above the LCP for E-rate eligible services. See 47 C.F.R. Section 
54.511 and 47 CFR Section 54.500(f). The Vendor is obligated to provide the LCP not 
just in this bid response, but throughout the course of the contract. The contract is 
required to contain a process for annual LCP compliance. Vendors may refer to 
USAC guidance at http://www.usac.org/sl/service-providers/step02/lowest-
corresponding-price.aspx for additional information. 

13. Vendors must agree to cooperate with AISD in completion of a Service Substitution 
Request in the event that this is necessary to receive funding approval for a newer 
model device that becomes available before the project begins. 

Vendor Response to items in this section:  Comply Exception Explanation: 
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K. Management and Reporting Capabilities 

1. The project manager will be expected to provide AISD with documentation of a detailed, 
clearly defined work schedule for each campus. 

2. AISD will issue one or more PO’s as required for ERATE compliance. The contractor must 
agree to conform to AISD requirements for purchasing and invoicing. 

3. Contractor must provide consolidated invoicing. This invoice must be itemized and must 
match the format of the PO submitted to the contractor by AISD. The invoice must be 
submitted within 1 month of the completion of the work on a campus. 

4. All equipment ordered must be new from the manufacturer. 
5. The contractor will be responsible for ordering all equipment and supplies far enough in advance 

to maintain the work schedule.  
6. If necessary, the contractor will be required to obtain equipment and supplies through distribution 

channels to meet the AISD implementation schedule or to complete installations if additional 
items are needed on short notice. 

7. The contractor will be responsible for the receipt of the equipment at the contractor’s staging 
area for inventory and configuration. 

8. The contractor will be responsible for the delivery of the equipment to each campus 
following the staging process. 

9. The contractor will be required to expedite deliveries (at no cost to AISD) if necessary to maintain 
the work schedule. 

10. The contractor must adjust the number of switches ordered for each campus after the site 
visit to avoid installation of unnecessary equipment. 

11. The contractor will be responsible for managing the equipment inventory for the overall 
project to avoid a surplus inventory at the end of the project. 

12. If a component fails within 30 days of installation, the contractor must replace this 
component with new equipment from the manufacturer. It is not acceptable to handle this as 
an RMA with refurbished components.  

13. Contractor will be responsible for all RMA's of equipment until the entire project is complete. 
If a component fails after the initial 30-day installation period, the contractor must handle the 
RMA of this component and installation of the replacement unit. 

14. Any additional components and installations required will be done at the same unit costs as 
the original quote with no additional charges for change order processing.  

15. The Contractor must provide verification that the Cisco (or equivalent) maintenance contract 
is in effect and all products are under coverage. 

Vendor Response to items in this section:  Comply Exception Explanation: 

Evaluation Criteria for: Financial Proposal

L. Cost Estimate Worksheet - Appendix A  
This worksheet must be completed by the contractor. The Excel document can be obtained from 
the AISD purchasing department. The vendor should modify each section of the document to 
reflect the part numbers being bid and add rows to the tables as needed. It is the responsibility 
of the bidder to specify all components necessary to provide a complete solution based on the 
products offered. The document should be returned within the RFP response and also as an 
Excel document. 
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Request for Proposals 19CPS075, Broadband Network Upgrade  

The cost estimate worksheet (Appendix A) provides the basis for the evaluation of the bidder’s 
financial proposal. Please follow the directions on the worksheet to complete the cost estimates. 

Section 1 of the worksheet provides the estimates for the types and quantities of equipment that 
will be required for upgrades at each major network hub. The actual quantities and items required 
for each hub will be adjusted after completion of the bidding process. The bidder should include 
the unit costs for each item, create the subtotals for each type of switch and components, and 
provide a total for each campus. The bidder should include any other costs that might be incurred 
in the implementation of a complete solution in the response provided.  

Section 2 of the worksheet provides an estimate of the optical modules required at each campus 
to make the connection to the upgraded broadband network. The bidder should include the unit 
costs for each item, create the subtotals for each type of switch and components, and provide a 
total for each campus. The project management costs for each installation should be based on 
the number of switch components installed at the site. The bidder should include any other costs 
that might be incurred in the implementation of a complete solution in the response provided.  

In response to Section 3 of the appendix the bidder should specifically show the vendor list price 
of each product, the bidder’s discount, and the discounted price. This information should match 
the pricing used in Section 1 of the appendix. The unit costs quoted in this appendix will be used 
for pricing any additional items requested by AISD under the terms of this RFP. The vendor must 
commit to this pricing for the entire contract period. 

The cost worksheet (Appendix A) includes an example of the types of devices and quantities of 
equipment that will be needed. The specific models will be determined at a later date. This list 
is intended to provide the bidder with a general idea of the scope of the project in order to provide 
appropriate discount levels in the bid. 

The contractor should include discount rates off list pricing for the various categories of Cisco 
(or equivalent) equipment, maintenance, and services listed in bottom section of this appendix.  
This RFP may also be referenced for additional, similar network installations at other campuses 
during the contract period (and any subsequent renewal periods). 

Vendor Response: Comply Exception Explanation: 

M. Option for Additional Equipment Purchases 

The scope of this RFP is intended to allow for additional purchases of broadband equipment for 
other AISD facilities during the contract period. There may be some additional Cisco (or 
equivalent) equipment required at several of the campuses. The contractor should provide a 
uniform discount rate (off list price) for each of the product categories listed in Appendix A.  

Vendor Response: Comply Exception Explanation: 
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Request for Proposals 19CPS075, Broadband Network Upgrade  

IV. 

V. 

A. 

B. 

HUB PROGRAM REQUIREMENTS 

No Goals are appropriate for this project.  While no goals have been established for the 
project, the Bidder/Proposer is required to comply with AISD HUB Program Regulations if 
areas of sub-consulting are identified.  Please complete the HUB Utilization Report – HUR 
form (HUBATT1). When the HUR Form and Good Faith Effort – GTE documentation, if 
required, are NOT submitted at time of deadline specified in the solicitation, it will not be 
accepted later for compliance review.  The bid may be deemed NON-RESPONSIVE. 

PROPOSAL FORMAT     

Preface 
The Proposer shall provide an Executive Summary of two (2) pages or less, which gives in 
brief, concise terms, a summation of the proposal.  

Proposal
The vendor’s proposal itself shall be organized in the following format and informational 
sequence: 

Section I – Summary of Experience (Contractor Capabilities)
This section shall contain the full name and address of the Proposer submitting the proposal 
and a brief summary of the Proposer’s corporate experience and individual experience for 
personnel who will provide this product or service. 

Section II - Scope of Service (Proposed Plan)
A description of services and capabilities as outlined in the Scope of Service and 
Performance Requirements sections of this RFP, in the order shown. Clearly state any 
exceptions taken to the specifications of this RFP, or any conditions of the proposal. 

Section III - Financial Proposal
This section shall contain a straightforward, concise delineation of the Proposer’s fees to 
satisfy the requirements of this RFP. It is the vendor’s responsibility to specify all costs (i.e. 
administrative fees, processing fees, etc.) associated with providing the products or services 
required herein. 

Section IV – References (Contractor Capabilities) 
References are to be from government agencies and/or firms, which are substantially 
serviced by the vendor (references most similar to Austin ISD should be provided). Each 
reference must contain the reference’s name, address, telephone number, and point of 
contact (including email address). A list of at least four (4) references from current 
customers must be provided. 
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Request for Proposals 19CPS075, Broadband Network Upgrade  

C. Required Forms 

Proposers shall execute the following list of required forms. Forms can be downloaded at 
this web link: Required Forms or by visiting our website.. All forms must be fully executed 
and included with primary bid packet marked “ORIGINAL”. Required Forms do not need 
to be submitted with secondary copies of firm’s bid. 

 Bid Certification 
 Notification of Criminal History of Contractor 
 Debarment, Suspension and Inequality Certification 
 CTPA Adoption Clause 
 Interlocal Cooperative Agreement Clause 
 W-9 (available at www.irs.gov) 
 Conflict of Interest Questionnaire (CIQ). The CIQ is prepared by the Texas Ethics 

Commission, in compliance with House Bill 914, Chapter 176 of the Texas Local Government 
Code. 

 HUB Utilization Report (HUBATT1) 
 Bid Response Form. This Bid Response Form must be used to respond to this 

solicitation. The form is available for download at this web link: BID FORM LINK, or by 
visiting our website, see link titled: Attachment 1 – Bid Form. An electronic copy of your 
completed bid form must be submitted in Excel format, see cover page for specific 
instructions. 

OPTIONAL FORM FOR SOFTWARE PRODUCTS: 

 Software Vendor Certification Form  

Page 13 of 14 
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Request for Proposals 19CPS075, Broadband Network Upgrade  

VI. COMPETITIVE SELECTION / EVALUATION 

A. This is a NEGOTIATED procurement and as such, award will not necessarily be made 
to the offeror submitting the lowest priced proposal. Award will be made to the firm 
submitting the best responsive proposal satisfying AISD’s requirements, price and 
other factors considered. 

B. AISD will evaluate each Contractor’s proposal in the areas of the proposed plan, 
experience/service capabilities, and best value on the following pre-determined 
criteria: 

30 Points Proposed Plan 

 The adequacy and completeness of the plan 
offered addressing the Scope of Service. 

 Extent to which the goods or services meet the 
district’s needs. 

 Quality of the vendor’s goods and services. 

25 Points 
Contractor's 
Capabilities 

 The demonstrated ability of the Contractor to 
provide services, including references. 

 Reputation of the vendor and vendor’s goods 
and services 

 Vendor’s past relationship with the district 

10 Points 
Management and 
Reporting Capabilities 

 The ability of the contractor to efficiently and 
accurately process management and reporting 
requirements as described in the RFP will be 
considered. 

 Administrative capabilities for purchasing and 
billing 

 ERATE requirements 

35 Points Financial Proposal 

 Cost for components as bid in the unit costs on 
Appendix A – Unit Cost / Total Cost Estimate 
Worksheet will be the basis for this comparison. 

 Purchase Price 
 Total long-term cost to the district 
 Impact of district’s compliance with laws and 

rules relating to Historically Underutilized 
Businesses 

Headings within the RFP show which evaluation criteria will be applied to the 
requirements described within the RFP. 

The committee evaluating the proposals submitted in response to this RFP may require 
any or all contractors to give an oral presentation in order to clarify or elaborate on their 
proposal as well as to provide a demonstration. Upon completion of oral presentations or 
discussions, Contractors may be requested to revise any or all portions of their proposals. 
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Contacting Board 
Members 

Restricted Contact 
Period 

Prohibited 
Communications 

Permissible 
Communications 

DATE ISSUED: 7/5/2018 
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CHE(LOCAL)-X 

(LOCAL) 

Vendors shall not contact Board members individually for the pur-

pose of soliciting a purchase or contract during the restricted con-

tract period. 

If a vendor violates this prohibition during this time frame, consid-

eration of the vendor for award shall be invalidated. Board mem-

bers shall be notified of possible violations and actions taken. 

The restricted contact period shall begin upon the date of issuance 

of a solicitation and shall end upon execution of the awarded con-

tract by all parties. 

In an effort to demonstrate its commitment to ethical procurement 

and contracting standards, and to improve accountability and pub-

lic confidence, all District purchases of goods and services through 

competitive methods as provided in CH(LEGAL) and CV(LEGAL) 

shall be subject to a restricted contact period. Except as provided 

in this policy communication between a vendor and vendor’s rep-

resentative, and a Board member, the Superintendent, assistant 

superintendent, chief, officer, executive director, principal, depart-

ment head, director, manager, project manager, or any other Dis-

trict representative who has influence on or is participating in the 

evaluation or selection process is prohibited. 

A vendor and vendor’s representative are prohibited from commu-

nications regarding the particular solicitation at issue that are in-

tended or reasonably likely to: 

1. Provide substantive information regarding the subject of the 

solicitation; 

2. Advance the interests of the vendor; 

3. Discredit the response of any other vendor; 

4. Encourage the District to reject a response by a bidder; 

5. Convey a complaint about the solicitation; or 

6. Directly or indirectly ask, influence, or persuade a Board 

member, the Superintendent, assistant superintendent, chief, 

officer, executive director, principal, department head, direc-

tor, manager, project manager, or any other District repre-

sentative who has influence on or is participating in the evalu-

ation or selection process, to take action or refrain from taking 

action on any vote, decision, or agenda item regarding the so-

licitation at issue. 

A vendor and vendor’s representative are permitted to communi-

cate with the District regarding the following: 
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Austin ISD 
227901 

PURCHASING AND ACQUISITION CHE 
VENDOR RELATIONS (LOCAL) 

1. Communication to the extent the communication relates sole-

ly to a nonsubstantive, procedural matter related to a re-

sponse or solicitation; 

2. Communication that relates solely to an existing contract be-

tween a respondent and the District, even when the scope, 

products, or services of the current contract are the same or 

similar to those contained in an active solicitation; 

3. Communication with the District’s Office of Contract and Pro-

curement Services; 

4. Communication with the District’s Historically Underutilized 

Business (HUB) Program Department to the extent the com-

munication relates to obtaining a listing of HUB subcontrac-

tors and general questions regarding HUB program compli-

ance requirements; 

5. Communication between an attorney representing a vendor 

and an attorney representing the District; 

6. Communication with the District in the course of attendance at 

vendor conference; 

7. Communication with the District for the purpose of the Dis-

trict’s evaluation of the bidder’s proposal, negotiating the 

scope of work, or engaging in contract negotiations; 

8. Communication with the District for the purpose of making a 

public presentation to the Board; and 

9. Communication made during the course of a formal protest 

hearing related to the solicitation. 

Other Vendor Regardless of the above time period, a vendor and a vendor’s rep-
Participation and resentative who participate in the drafting or development of tech-
Communication nical specifications or evaluation criteria for any project are prohib-

ited from competing in the solicitation for such project. 

A vendor and vendor’s representative shall send all communica-

tions, questions, and requests for clarification in writing and ad-

dressed to the District’s authorized representative identified in the 
solicitation. The District shall post responses to vendor questions 

as an addendum to the solicitation. 

Nothing in this policy shall prohibit the District’s representative from 
initiating contact with a vendor, in writing, for the purpose of obtain-

ing clarifying information regarding a solicitation response. The 

vendor’s response shall be in writing and shall be provided to the 
District’s authorized representative. 
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Austin ISD 
227901 

PURCHASING AND ACQUISITION CHE 
VENDOR RELATIONS (LOCAL) 

Complaints Any person who is aggrieved in connection with a HUB program 

policy decision may file a complaint in accordance with 

GF(LOCAL). 

Violations The following are violations subject to sanctions: 

1. Falsely conceal or cover up a material fact or make any false, 

fictitious, or fraudulent statements, reports, or 

representations, or make use of any false writing, document, 

or electronic report knowing the same to contain any false, 

fictitious, or fraudulent statement. 

2. Fraudulently obtain, retain or attempt to obtain, or aid another 

in fraudulently obtaining, retaining, or attempting to obtain cer-

tification status as a HUB. 

3. Make false reports regarding payments made to subcontrac-

tors or sub-consultants. 

Sanctions Any person who violates the provisions of this section shall be sub-

ject to the following sanctions and to the maximum penalties pro-

vided by law: 

1. The District may bar, suspend, or deem nonresponsive in fu-

ture District solicitations and contracts, for a period of up to 

five years, any bidder or proposer, or contractor or subcon-

tractor following notice and an opportunity for a hearing in ac-

cordance with the protest procedures in this policy. 

2. The District may, by contract, and where appropriate and law-

ful, impose an administrative penalty. 

3. In addition to other sanctions available to the District, the vio-

lation of any provision of these program rules may be includ-

ed as an incident of breach in each contract. 

Request for Each request for proposal and bid invitation shall include a copy of 
Proposal and Bid this policy. 
Invitation 
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