
 

This solicitation is a request for competitive sealed proposals for construction under Texas Government 
Code 2260. 
 

Request for Competitive Sealed Proposals 

21CSP011 

Replace Fire Control Panels District Wide 

 

Date Event 

June 23rd & 30th, 

2020 
Advertise/Issue Dates 

June 30th, 2020 Virtual Pre-Proposal Conference 10AM – Please see additional instructions 

July 6th-10th, 2020 District Closed Summer Break 

July 21st, 2020 Questions and Answers Due by 5:00 PM 

July 27th, 2020 Questions and Answers and final addendum posted on our website by 5:00PM 

August 4th, 2020 
CSP virtual opening / due date at 2:00 pm CST - Please see additional 

submission instructions 

September 28th, 2020 AISD Board Meeting for review/approval 

 
 

Deliver Electronic Proposals to: Contact Person: 

morgan.wright@austinisd.org  

 

By 2:00PM CST on August 4th, 2020 

 

Using the Subject Line  

“21CSP011 Submission – CONFIDENTIAL” 

Morgan Wright  

Contract & Procurement Services 

morgan.wright@austinisd.org 

 

HUB Coordinator Contact 

Gerald Green 

gerald.green@austinisd.org 

 

 Question and Answer Protocol: Proposers seeking clarification or have questions pertaining to this 

CSP must submit questions in writing to Morgan Wright, Contract and Procurement Administrative 

Assistant, via email at morgan.wright@austinisd.org no later than July 21st, 2020 by 5:00PM CST. 

Failure to follow above stated protocol may result in disqualification from procurement process. 

 

In the e-mail subject line, type:  Questions 21CSP011 – Fire Control Panels District wide  
 

 Q & A and all Addenda will be posted on our website:  www.austinisd.org/cp/bids  

 

 Please read the instructions regarding the virtual pre-proposal conference and electronic 

submissions on the following page. 

mailto:morgan.wright@austinisd.org
mailto:morgan.wright@austinisd.org
mailto:gerald.green@austinisd.org
mailto:morgan.wright@austinisd.org
http://www.austinisd.org/cp/bids


 

 VIRTUAL PRE-PROPOSAL CONFERENCE: 

 

AISD Procurement will be hosting a virtual pre-proposal conference on June 30th, 2020 at 10:00AM CST 

via Zoom. To join this meeting, click the link below or copy and paste into your browser, and follow the 

instructions from Zoom using the meeting ID and password provided: 

 

Join Zoom Meeting 

https://us02web.zoom.us/j/82665289841?pwd=cGpxYktBdExCTG1QdVNPRWczZ1JSdz09 

 

Meeting ID: 826 6528 9841 

Password: 159863 

 

 ELECTRONIC SUBMISSION: 
 

Due to COVID-19 precautions and to prevent the spread of COVID-19, and in an effort to provide 

ongoing support and services for Austin ISD, the District has decided to accept proposals for 21CSP011 

via email to morgan.wright@austinisd.org no later than August 4th, 2020 at 2:00PM CST. To ensure a 

fair and transparent process, all Proposals submitted via email will not be opened until AFTER August 4th, 

2020 at 2:00PM CST.  To assist ensure a fair and transparent process, Vendors must place the following 

information in the subject line of the email containing their submission: “21CSP011 Submission – 

CONFIDENTIAL” 
 

Proposals submitted via email should not exceed 20MB. If you believe your attachment is more than 

20MB, please zip the file or separate it into two (2) attachments. 

 

Proposals submitted via email must still be signed and all forms acknowledged and submitted with 

emailed response. 

 

Original Bid Bonds must be scanned and present in the electronic submission. In order to establish full 

responsiveness regarding the bid bond, you must send the physical original bid bond addressed as follows: 

 

21CSP011 Bid Bond Submission 

4000 S IH 35 Frontage Road, Austin Texas, 78704 

Attn: Morgan Wright  

 

 VIRTUAL BID OPENING: 
 

AISD Procurement will be hosting a virtual bid opening on August 4th, 2020 at 2:00PM CST via Zoom. To 

join this meeting, click the link below or copy and paste into your browser, and follow the instructions 

from Zoom using the meeting ID and password provided: 

 

Join Zoom Meeting 

https://us02web.zoom.us/j/88634120218?pwd=ZjJ6dXlOWHphbGZnSWg2L0czMVhsQT09 

 

Meeting ID: 886 3412 0218 

Password: 753698 

 

 

 If you have any questions about the virtual and electronic measures implemented as a precaution to 

COVID-19, please submit them in writing to morgan.wright@austinisd.org following the Question and 

Answer Protocol outlined above. 

mailto:morgan.wright@austinisd.org
mailto:morgan.wright@austinisd.org


Competitive Sealed Proposal 
Project Manual Table of Contents 

 
*** Note: Some of these forms might be published separately. *** 

 
(1) Form AISD/Trustees List of Members of Board of Trustees 
(2)  Form AISD/CSP Bid Documents Submission and Responsiveness Checklist  

 Project Information 
 Request for Competitive Sealed Proposals 
 Proposal Form  

(3) Form AISD/NOTICE PWR Notice of Prevailing Wage Rates 
(4) Form AISD/Proposal/Bid Bond  Proposal/Bid Bond 
(5) Form AISD/FCN Felony Conviction Notice 
(6) Form AISD/SDC Suspension and Debarment Certification 
(7) Form AISD/Govt Code 2270 Texas Gov’t Code 2270 Verification 
(8) Form AISD/HUB Compliance HUB Program Guideline   

 HUBATT 1 – HUB Utilization Report (HUR) 
 HUBATT 1A – Compliance Checklist 

 HUBATT 2 – Availability Lists 
 HUBATT 3 – Local Minority Service Organizations 
 HUBATT 4 – Local Minority Newspaper 
 

(9) Form AISD/Con-CSP Agreement for Construction Contract 
(10) Form AISD/GCC General Conditions of the Contract for Construction 
(11) Form AISD/Construct Insur Certif Certificate of Insurance 
(12) Form AISD/PaB Payment Bond 
(13) Form AISD/PeB Performance Bond 
(14) Form AISD/Badging Process AISD Badging Process 
(15) Form AISD/WCN Required Worker’s Compensation Notice (Post at Job Site) 
(16) Form AISD/PSS Posted AISD School Safety Rules (Post at Job Site) 
(17) Form AISD/KEY Instructions for Issuance of Keys and Entry into Buildings 
(18) Form AISD/Pay App Application for Payment 
(19) Form AISD/ICA Interim Change Authorization 
(20) Form AISD/CO Change Order 
(21) AISD-CO_250k and Over (20190603) Change Order for $250K and Over 
(22) AISD-COR_AB (20200212) Change Order Request 
(23) Form AISD/TER Time Extension Request 
(24) Form AISD/CPC Certificate of Project Compliance 
(25) Form AISD/CERTSATS Certificate of Satisfaction of Bills 
(26) Cert of Subst Completion 2-26-20 Certificate of Substantial Completion 
(27) Specifications See Specification Section, including Table of Contents for 

 Specifications 
 



CONSTRUCTION FORM AISD/TRUSTEES (Rev. Apr. ’20) 

AUSTIN INDEPENDENT SCHOOL DISTRICT 

 
 

LIST OF MEMBERS OF BOARD OF TRUSTEES 
Austin Independent School District 

 

Geronimo M. Rodriguez Jr., District 6, President 

Cindy Anderson, At-Large Position 8, Vice President 

Amber Elenz, District 5, Secretary 

LaTisha Anderson, District 1 

Jayme Mathias, District 2 

Ann Teich, District 3 

Kristin Ashy, District 4 

Yasmin Wagner, District 7 

Arati Singh, At-Large Position 9 

 

Paul Cruz, Ph.D., Superintendent 

Nicole Conley, Chief of Business & Operations/CFO 
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SUBMISSION AND RESPONSIVENESS CHECKLIST 

 

 

 

Completed Order of 

Submission 

Document 

 1 Cover Sheet 

 2 Table of Contents 

 3 Proposal Form 

 4 Table A – All Projects in Progress 

 5 
Table B – All School (K-12 and higher education) projects completed in 

the past 8 years, beginning with projects for AISD 

 6 Table C – All Non-School projects completed in the past 8 years 

 7 Table D – Personnel 

 8 Original Sealed Proposal/Bid Bond 

 9 Felony Conviction Notice 

 10 Suspension and Debarment Certification 

 11 Texas Gov’t Code 2270 Verification 

 12 Printed and signed AISD Addendum Cover Sheets 

 13 

Required HUB Forms 

(May be turned in up to 24 hours after bid due date to 

proconteam@austinisd.org) 

 14 Digital Submission on Flash Drive 

 

mailto:proconteam@austinisd.org


CONSTRUCTION FORM AISD/CSP BID DOCUMENTS (Rev. June ‘20)                                                  Page 2 of 40 

AUSTIN INDEPENDENT SCHOOL DISTRICT 

 

21CSP011 – Replace Fire Control Panels District wide – August 4th, 2020 

 

AISD Project No. 19-0046-GROUP 

 

PROJECT INFORMATION 

 

1. Project Title: Districtwide Fire Alarm Upgrades 

2. Description of work:  

Replace all Existing Honeywell Fire Control Panels with Updated Versions, Install Surge 

Protective Device, Install Circuit Breaker Lockout Kit, and Install Updated Version of Fire Alarm 

Power Supply if required.  

 

3. Architect/Engineer: NA 

4. Consultants: NA 

5. Drawings: Owner will supply Contractor with the latest Fire Alarm pdfs for each Project 

Location after Award. 

a. Drawing List: NA 

b. The addenda, if any, are as follows: NA 

6. Specifications: Contractor to conduct Site Visit after Award to confirm equipment to be updated 

and installed. 

7. Support Documents: The following Support Documents are included for reference: 

a. AISD Fire Alarm Device Count 
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REQUEST FOR COMPETITIVE SEALED PROPOSALS 

INSTRUCTIONS TO PROPOSERS 

(Chapter 2269, Subchapter D of the Texas Government Code) 

 

Austin Independent School District (“AISD”) requests proposals for a Contractor to perform the 

construction of the Work described below in connection with AISD’s Renovations at Project (the 

“Project”).  AISD is interested in receiving proposals from General Contractors with experience in 

successfully completing projects that are similar in scope, size and complexity to the Work and meeting 

any specialized requirements set forth below. 

1. PROJECT 

1.1. Scope of Work.  The selected Proposer must furnish all labor, materials and equipment 

required for the construction of the following improvements (the “Work”):  

Replace all Existing Honeywell Fire Control Panels with Updated Versions (See Equipment 

Replacement Instructions below for Equipment Specifications), Install Surge Protective Device, 

Install Circuit Breaker Lockout Kit, and Install Updated Version of Fire Alarm Power Supply if 

required. Contractor to conduct Site Visit after Award to confirm equipment to be updated and 

installed at each Project Site. Contractor to submit and obtain required approvals from Austin Fire 

Dept prior to beginning work. Contractor to provide ¾” nylon label on top left-hand corner of 

interior panel door indicating circuit breaker panel and breaker number. Contractor to conduct 

100% Inspection and Testing for all devices as required.  

 

 Owner will supply Contractor with the latest Fire Alarm pdfs for each Project Location after 

 Award. Contractor must furnish all labor, materials, hardware, and equipment required to 

 complete the scope of work. Equipment must be programmed and fully functional prior leaving 

 the Project Site.  

 

 Equipment Replacement Instructions 

 Existing Equipment: Honeywell SK5820 Fire Control System 

 Installation Equipment Specifications: 

 Replace existing Honeywell SK5820XL Fire Control with Honeywell SK6820 Fire 

Control, Quantity: 1 

 Install E120V-GT Hybrid Surge Protection Device on input power at new Honeywell 

SK6820 Fire Control, Quantity: 1 

 Install ELOCK Circuit Breaker Lockout Kit for new Honeywell SK6820 Fire Control, 

Quantity: 1 

 Replace existing SK5815XL module (Rev G or earlier) with new SK5815XL module, 

Quantity: 2 

 Replace existing SK5895 Power Supply (Rev F or earlier) with new SK5895, 

Quantity: 2 

 Replace existing SK5496 Power Supply (Rev F or earlier) with new SK5496 Power 

Supply, Quantity: 2 

 

Existing Equipment: Honeywell IFP1000 Fire Control System 

Installation Equipment Specifications: 

 Replace existing Honeywell IFP1000 Fire Control with Honeywell IFP2000 Fire Control, 

Quantity: 1 

 Install E120V-GT Hybrid Surge Protection Device on input power at new Honeywell 

IFP2000 Fire Control, Quantity: 1 
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 Install ELOCK Circuit Breaker Lockout Kit for new Honeywell IFP2000 Fire Control 

Quantity: 1 

 

Deliverables to Owner 

Contractor to provide Owner with copy of Inspection and Testing Report with attached panel 

 program. Contractor shall provide Owner with updated as-builts showing new equipment 

 locations upon completion. Electronic copies of O&M Manuals and Specifications for installed 

 updated equipment to be provided to Owner upon completion. Contractor shall return removed 

 panels,  power supplies, and removed equipment to Owner upon completion.  

 

 Photos: 

1.  Photo of School with School Name at each Project Site 

2.  Photo of Current Equipment before Starting Work at each Project Site 

3.  Photo of New Equipment at each Project Site 

 

AISD requests proposals for one (1), or multiple Project Site “Groupings” listed below, based 

on the Contractor’s capacity to complete each “Grouping” by the Substantial Completion date.  

 

To be constructed at the following locations (“Project Sites”): 

 

GROUPING 1: Districtwide Fire Alarm Upgrades – At (22) Elementary Schools and (1) 

Special Facility 

Project Sites: 

  

 Graham Elementary School 

 11211 Tom Adams Dr., Austin, TX 78753  

 

 Becker Elementary School 

 906 W. Milton St., Austin, TX 78704 

 

 Hart Elementary School 

 8301 Furness St., Austin TX 78753 

 

 Walnut Creek Elementary School 

 401 W. Braker Ln., Austin, TX 78753 

 

 Barrington Elementary School 

 400 Cooper Dr., Austin, TX 78752 

 

 Pickle Elementary School 

 1101 Wheatley Ave., Austin, TX 78752 

 

 Winn Elementary School 

 3500 Susquehanna Ln., Austin, TX 78723 

 

 Lee Elementary School 

 3308 Hampton Rd., Austin, TX 78705 

 

 Gullett Elementary School 

 6310 Treadwell Blvd., Austin, TX 78757 
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 Highland Park Elementary School 

 4900 Fairview Dr., Austin, TX 78731 

 

 Allison Elementary School 

 515 Vargas Rd., Austin, TX 78741 

 

 Brooke Elementary School 

 3100 East 4th St., Austin, TX 78702 

 

 Metz Elementary School 

 84 Robert T. Martinez Jr. St., Austin, TX 78702 

 

 Ortega Elementary School 

 1135 Garland Ave., Austin, TX, 78721 

  

 Zavala Elementary School 

 310 Robert T. Martinez Jr. St., Austin, TX 78702 

  

 Andrews Elementary School 

 6801 Northeast Drive, Austin, TX 78723 

 

 Blanton Elementary School 

 5408 Westminster Drive, Austin, TX 78723 

 

 Harris Elementary School 

 1711 Wheless Lane, Austin, TX 78723 

 

 Pecan Springs Elementary School 

 3100 Rogge Lane, Austin, TX 78723 

 

 Overton Elementary School 

 7201 Colony Loop Drive, Austin, TX 78724 

  

 Sims (Norman & Sims) Elementary School 

 1203 Springdale Road, Austin, TX 78721 

 

 Anita Ferrales Coy Facility 

 4900 Gonzales St, Austin, TX 78702 

 

 Lucy Read Pre-K 

 2608 Richcreek Rd, Austin, TX 78757 

 

GROUPING 2: Districtwide Fire Alarm Upgrades – At (17) Elementary Schools and (5) 

Special Facilities 

Project Sites: 

 

 Blackshear Elementary School 

 1712 E. 11th St., Austin, TX 78702 
 

 Jordan Elementary School  

 6711 Johnny Morris Rd., Austin, TX 78724 
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Campbell Elementary School 

 2613 Rogers Ave., Austin, TX 78722 

 

 Maplewood Elementary School 

 3808 Maplewood Ave., TX 78722 

 

 Oak Springs Elementary School 

 3601 Webberville Road, Austin, TX 78702 

 

 Reilly Elementary School 

 405 Denson Drive, Austin, TX 78752 

 

 Ridgetop Elementary School 

 5005 Caswell Ave., Austin, TX 78751 

 

 Davis Elementary School 

 5214 Duval Road, Austin, TX 78727 

 

 Hill Elementary School 

 8601 Tallwood Drive, Austin, TX 78759 

 

 Summit Elementary School 

 12207 Brigadoon Lane, Austin, TX 78727 

 

 Pillow Elementary School 

 3025 Crosscreek Drive, Austin, TX 78757 

  

 Cook Elementary School 

 1511 Cripple Creek Drive, Austin, TX 78758 

 

 Guerrero Thompson Elementary School 

 102 E. Rundberg Lane, Austin, TX 78753 

 

 McBee Elementary School 

 1001 West Braker, Austin, TX 78758 

  

 Padron Elementary School 

 2011 W. Rundberg Lane, Austin, TX 78758 

  

 Wooldridge Elementary School 

 1412 Norseman Terrace, Austin, TX 78758 

 

 Wooten Elementary School 

 1406 Dale St., Austin, TX 78757 

 

 Nelson Field  

 7104 Berkman Dr, Austin, TX 78752 

 

 Performing Arts Center 

 1500 Barbara Jordan Blvd, Austin, TX 78723 
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 Service Center 

 5101 E 51st St, Austin, TX 78723 

 

 Delco Activity Center 

 4601 Pecan Brook Dr, Austin, TX 78724 

 

 Nelson Bus Terminal  

 7105 Berkman Dr, Austin, TX 78752 

 

 GROUPING 3: Districtwide Fire Alarm Upgrades – At (22) Elementary Schools 

Project Sites: 

 

 Barton Hills Elementary School 

 2108 Barton Hills Drive, Austin, TX 78704 

 

 Bryker Woods Elementary School 

 3309 Kerbey Lane, Austin, TX 78703 

 

 Mathews Elementary School 

 906 West Lynn St., Austin, TX 78703 

 

 Pease Elementary School 

 1106 Rio Grande St., Austin, TX 78701 

 

 Zilker Elementary School 

 1900 Bluebonnet Lane, Austin, TX 78704 

 

 Oak Hill Elementary School 

 6101 Patton Ranch Road, Austin, TX 78735 

 

 Patton Elementary School 

 6001 Westcreek Drive, Austin, TX 78749 

 

 Odom Elementary School 

 1010 Turtle Creek Blvd., Austin, TX 78745 

 

 Pleasant Hill Elementary School 

 6405 Circle S Road, Austin, TX 78745 

 

 St. Elmo Elementary School 

 600 W. St. Elmo Road, Austin, TX 78745 

 

 Williams Elementary School 

 500 Mairo St., Austin, TX 78748 

 

 Boone Elementary School 

 8101 Croftwood Drive, Austin, TX 78749 

  

 Cunningham Elementary School 

 2200 Berkeley Ave., Austin, TX 78745 
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 Galindo Elementary School 

 3800 S. Second St., Austin, TX 78704 

  

 Joslin Elementary School 

 4500 Manchaca Road, Austin, TX 78745 

 

 Sunset Valley Elementary School 

 3000 Jones Road, Austin, TX 78745 

 

 Dawson Elementary School 

 3001 S. First St., Austin, TX 78704 

 

 Linder Elementary School 

 2800 Metcalfe Road, Austin, TX 78741 

 

 Travis Heights Elementary School 

 2010 Alameda Drive, Austin, TX 78704 

 

 Houston Elementary School 

  5409 Ponciana Drive, Austin, TX 78744 

 

 Rodriguez Elementary School 

 4400 Franklin Park Drive, Austin, TX 78744   

 

 Widen Elementary School 

 5605 Nuckols Crossing, Austin, TX 78744 

 

GROUPING 4: Districtwide Fire Alarm Upgrades – At (13) Elementary Schools and (4) 

Special Facilities 

Project Sites: 

 

 Blazier Elementary School 

 8601 Vertex Blvd., Austin,TX 78744 

 

 Casey Elementary School 

 9400 Texas Oaks Drive, Austin, TX 78748 

 

 Kocurek Elementary School 

 9800 Curlew Drive, Austin, TX 78748 

 

 Langford Elementary School 

 2206 Blue Meadow Drive, Austin, TX 78744 

 

 Palm Elementary School 

 7601 Dixie Drive, Austin, TX 78744 

 

 Perez Elementary School 

 7500 S. Pleasant Valley Road, Austin, TX 78744 

 

 Baranoff Elementary School 

 12009 Buckingham Gate Road, Austin, TX 78748 
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Cowan Elementary School 

 2817 Kentish Drive, Austin, TX 78748 

 

 Baldwin Elementary School 

 12200 Meridian Park Blvd, Austin, TX 78739 

 

 Clayton Elementary School 

 7525 La Crosse Ave., Austin, TX 78739 

 

 Kiker Elementary School 

 5913 La Crosse Ave., Austin, TX 78739 

 

 Mills Elementary School 

 6201 Davis Lane, Austin, TX 78749 

 

 Uphaus Early Childhood Center 

 5200 Freidrich Lane, Austin, TX 78744 

 

 Saegart Bus Terminal 

 3300 Jones Rd., Austin, TX 78745 

  

 Southeast Bus Terminal 

 7200 Bluff Spring Rd, Austin, TX 78744  

 

 Burger Activity Center 

 3200 Jones Rd, Austin, TX 78745 

 

 Central Warehouse 

3701 Woodbury Dr, Austin, TX 78704 

 

GROUPING 5: Districtwide Fire Alarm Upgrades – At (8) Middle Schools and (7) High 

Schools 

Project Sites: 

 

 Dobie Middle School 

 1200 E. Rundberg Lane, Austin, TX 78753  

 

 Webb Middle School 

 601 E. St. Johns Ave., Austin, TX 78752 

 

 Martin Middle School 

 1601 Haskell St., Austin, TX 78702 

 

 Sadler Means Middle School 

 6401 N. Hampton Drive, Austin, TX 78723 

 

 Garcia Middle School 

 7414 Johnny Morris Road, Austin, TX 78724 

 

 Kealing Middle School 

 1607 Pennsylvania Ave., Austin, TX 78702 
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Lamar Middle School 

 6201 Wynona St., Austin, TX 78757 

 

 Burnet Middle School 

 8401 Hathaway St., Austin, TX 78757 

 

 Northeast Early College High School 

 7104 Berkman Drive, Austin, TX 78752 

 

 Eastside Memorial High School 

 1012 Arthur Stiles Road, Austin, TX 78721 

 

 LBJ High School 

 7309 Lazy Creek Drive, Austin, TX 78724 

 

 McCallum High School 

 5600 Sunshine Drive, Austin, TX 78756 

 

 Anderson High School 

 8403 Mesa Drive, Austin, TX 78759 

  

 Navarro High School  

 1201 Payton Gin Road, Austin, TX 78758 

  

 Clifton Career Development School 

 1519 Coronado Hills Drive, Austin, TX 78752 

 

GROUPING 6: Districtwide Fire Alarm Upgrades – At (9) Middle Schools and (6) High 

Schools 

Project Sites: 

  

O. Henry Middle School 

 2610 West 10th St., Austin, TX 78703 

 

 Small Middle School 

 4801 Monterey Oaks Blvd., Austin, TX 78749 

 

 Bedichek Middle School 

 6800 Bill Hughes Road, Austin, TX 78745 

 

 Covington Middle School 

 3700 Convict Hill Road, Austin, TX 78749 

 

 Lively Middle School 

 201 E. Mary St., Austin, TX 78704 

 

 Mendez Middle School 

 5106 Village Square Drive, Austin, TX 78744 

 

 Paredes Middle School 

 10100 S. Mary Moore Searight Dr., Austin, TX 78748 



CONSTRUCTION FORM AISD/CSP BID DOCUMENTS (Rev. June ‘20)                                                  Page 11 of 40 

AUSTIN INDEPENDENT SCHOOL DISTRICT 

 

21CSP011 – Replace Fire Control Panels District wide – August 4th, 2020 

 

Bailey Middle School  

 4020 Lost Oasis Hollow, Austin, TX 78739 

 

 Gorzycki Middle School 

 7412 W. Slaughter Lane, Austin, TX 78749 

 

 Austin High School 

 1715 W. Cesar Chavez St., Austin, TX 78703 

 

 Crockett High School 

 5601 Manchaca Road, Austin, TX 78745 

 

 Travis High School 

 1211 E. Oltorf St., Austin, TX 78704 

 

 Akins High School 

 10701 S. First St., Austin, TX 78748 

 

 Rosedale School 

 2117 W. 49th St., Austin, Texas 78756 

 

 Garza High School 

 1600 Chicon St., Austin, TX 78702 

 

1.2. Estimated Project Budget:  

GROUPING 1: Districtwide Fire Alarm Upgrades – At (22) Elementary Schools and (1) 

Special Facility, Estimated Budget: $450,000 

 

GROUPING 2: Districtwide Fire Alarm Upgrades – At (17) Elementary Schools and (5) 

Special Facilities, Estimated Budget: $470,000 

 

GROUPING 3: Districtwide Fire Alarm Upgrades – At (22) Elementary Schools, 

Estimated Budget: $425,000 

 

GROUPING 4: Districtwide Fire Alarm Upgrades – At (13) Elementary Schools and (4) 

Special Facilities, Estimated Budget: $385,000 

 

GROUPING 5: Districtwide Fire Alarm Upgrades – At (8) Middle Schools and (7) High 

Schools, Estimated Budget: $450,000 

 

GROUPING 6: Districtwide Fire Alarm Upgrades – At (9) Middle Schools and (6) High 

Schools, Estimated Budget: $400,000 
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1.3. Minimum Qualifications.  Because of the nature of the Work, the selected Proposer must meet 

the following qualifications and/or must have any licenses or certifications specified below 

(collectively, the "Minimum Qualifications"): 

Contractor shall be a full time business primarily involved in the installation and maintenance 

of commercial and institutional fire alarm systems and possess a current certificate of 

registration issued by the State of Texas Fire Marshal. 

 

1.4. Texas Education Code §22.08341 (Criminal History Record Information Review of 

Certain Contract Employees).  For purposes of the Project, all workers who will be 

performing Work on the Project Site will be subject to the AISD background check and badging 

procedures.  Disqualifying criminal histories are outlined in Texas Education Code §22.08341, 

AISD Board Policy CJA(Legal), CJA (Local) and CJA (Regulation), and the General 

Conditions of Construction. 

2. DRAWINGS, SPECIFICATIONS, CONTRACT DOCUMENTS AND ADDENDA 

2.1. The “Contract Documents” for this Request For Competitive Sealed Proposals include, without 

limitation, AISD’s Agreement for Construction Contract (“Agreement for Construction”), 

AISD’s General Conditions of the Contract for Construction (“General Conditions”), and 

AISD's Notice of Prevailing Wage Rates (“Notice of Prevailing Wage Rates”), collectively 

referred to in this Request For Competitive Sealed Proposals as the “Contract.”  

2.2. Copies of Contract Documents, Drawings (if any), Specifications (if any), and Addenda (if 

any) and other documents related to this Request For Competitive Sealed Proposals, are 

available at Miller Blueprint at the location indicated in Section 2.3 below for a deposit of $100 

per set.  If deposit is paid by check, check must be made payable to Austin Independent School 

District.  The deposit will be refunded upon return of all documents in good condition to Miller 

Blueprint at the location indicated in Section 2.3 below within 14 calendar days after the 

opening of Proposals.  Drawings, Specifications, Contract Documents, and Addenda (if any) 

can also be downloaded Miller IDS Planroom at www.planroom.millerids.com.   

2.3. Printed copies of Drawings, Specifications, Contract Documents, and Addenda (if any) can be 

requested and picked up at the following location in accordance with Section 2.2 above: 

Miller IDS Planroom 

1000 East 7th Street  

Austin, Texas 78702 

Phone:  (512) 381-5292 

Email:  planroom@millerids.com 

 

3. FORMAT FOR PROPOSALS 

3.1. Each proposal (“Proposal”) submitted by a proposer (“Proposer”) must contain the documents 

listed on the submission and responsiveness checklist. Failure to submit and/or complete 

http://www.planroom.millerids.com/
mailto:planroom@millerids.com
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required documents may result in Proposer being deemed non responsive and not being 

evaluated.  

3.2. Additional forms required within 24 hours of Bid Proposal Deadline to 

proconteam@austinisd.org : 

● The completed HUB documents pertaining to this project. It is at the discretion of AISD 

to accept or reject documents submitted outside of these parameters. 

● The District shall reject any response that does not include fully completed HUB 

documents. An incomplete HUR is considered a material failure to comply with with the 

solicitation requirements. 

 

3.3. The Proposal information must be typed on the Proposal Form. 

3.4. The proposer information in Section D of the Proposal Form must be typed on Section D of the 

Proposal Form or on letter-size ("8½ x 11") paper if additional sheets are used.  If preprinted 

materials, flyers or other information about the Proposer is used, it should be referenced in the 

submittal and included as labeled attachments. 

3.5. The Proposal Form and other forms included in the Proposal should be bound together in a 

binder or held together with a binder clup, so that that the pages can be easily opened and laid 

flat for copying. The use of staples is discouraged. 

 

4. METHOD OF SELECTING CONTRACTOR 

4.1. The proposer MUST submit all documents on the Submission and Responsiveness Checklist 

in order to be evaluated.  

4.2. The proposer MUST submit required HUB documents in order to be evaluated.  If the proposer 

does not meet or exceed all goals, then Good Faith Effort documentation is REQUIRED. A 

firm MUST be compliant with Austin ISD HUB Program regulations to be considered for 

contract selection. 

4.3. If the District determines that the proposer failed to implement the HUR in good faith, the 

District, in addition to any other remedies, may report nonperformance to the Contract and 

Procurement Department.  

4.4. Not later than the 45th day after the date on which Proposals are opened, AISD will evaluate 

and rank each Proposal submitted in relation to the Selection Criteria set out below.  AISD will 

select the Proposer that, in the opinion of AISD, submits the Proposal that offers the best value 

for AISD based on the Selection Criteria and the weighted value for each Selection Criteria 

and on AISD’s ranking evaluation.  The Proposer that offers the best value may or may not be 

the Proposer that submits the lowest proposal for the cost of construction. 

4.5. The AISD Contract and Procurement Department will make a recommendation to the Board of 

Trustees as to the selection ranking of the Proposers.  The Board of Trustees will select the 

Proposer that submits the Proposal that offers the best value for AISD and will authorize the 

negotiation and execution of the contract.  If AISD is unable to negotiate a satisfactory contract 

with the selected Proposer, AISD shall, formally and in writing, end negotiations with that 
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Proposer and proceed to the next Proposer in the order of the selection ranking until a contract 

is reached or all proposals are rejected.  AISD reserves the right to reject any and all proposals. 

Consistent with state law and district policy, this Request for Competitive Sealed 

Proposals does not commit the district to award a contract. The district reserves the right 

to accept or reject any or all proposals and/or award in whole or in part any proposal if 

the district determines it is in the best interest of the district to do so. 

5. SELECTION CRITERIA 

5.1. Proposers will be evaluated based on the following selection criteria and weighted value for 

each criterion (collectively, “Selection Criteria”): 

Selection Criteria Weighted Value 

Construction Cost as Proposed 45% 

Relevant Experience and Past Performance 30% 

Proposed Personnel/Resources 10% 

Financial Condition 8% 

Safety Record 7% 

  

 

 

 

6. QUESTIONS REGARDING THIS REQUEST FOR COMPETITIVE SEALED PROPOSALS 

6.1. Questions regarding this solicitation and the scope may be submitted following the protocol 

and time line outlined on the coversheet. Only those responses to inquiries which are made by 

formal written Addenda shall be binding.  Oral and other interpretations or clarifications will 

be without legal effect, and shall not be binding on AISD.  The Proposer must acknowledge 

receipt of all Addenda in its Proposal. However, each Proposer will be bound by the terms of 

all Addenda, and its Proposal will be construed to include the information contained in the 

Addenda, whether or not Proposer has received them or acknowledged receipt. 

 

7. PROPOSAL GUARANTY 

7.1. Each Proposal must be accompanied by a Proposal Guaranty in the amount of five percent (5%) 

of the largest possible total Proposal (i.e. the sum of the Base Proposal and all additive 

Alternates). 

7.2. The Proposal Guaranty shall be in the form of a Proposal/Bid Bond and shall be issued by a 

corporate surety authorized to do business in the State of Texas that is listed on the U.S. 

Treasury list of approved sureties. 

7.3. The Proposal Guaranty will be held until the selected Proposer has signed the Contract and 

provided the required insurance and payment and performance bonds and Safety Program 

Manual and Safety Plan as provided in these instructions. 

7.4. Should the selected Proposer fail or refuse to sign the Contract and/or provide the required 

insurance and payment and performance bonds and Safety Program Manual and Safety Plan as 

provided in these instructions, then the Proposer’s Proposal Guaranty will be forfeited to AISD 

as liquidated damages and not as a penalty. 
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8. SUBSTITUTION OF MATERIALS 

8.1. Proposers may request a substitution of materials or equipment specified in the Contract 

Documents.  However, any such request must be submitted in writing to the Contact Person 

five days before the Proposal Deadline.  If AISD approves the substitution, it will respond by 

Addendum.  A failure to respond will constitute a denial of the request.  Sufficient information 

should accompany the request to enable AISD to promptly render a decision on a proposed 

substitution of materials or equipment. 

9. BOND AND INSURANCE REQUIREMENTS 

9.1. Insurance meeting the requirements set out in the General Conditions must be furnished by the 

selected Proposer within 5 days after the Contract is signed by the Proposer. 

9.2. If the Contract amount is over $25,000, the selected Proposer must provide payment bond, and 

if the Contract amount is over $100,000, the selected Proposer must provide a performance 

bond each in the amount of 100% of the Contract Price within 5 days after the Contract is 

signed by the Proposer. Bonds must be provided by a Treasury-listed corporate Surety 

authorized to do business in the State of Texas. 

9.3. The Proposer’s attention is directed to Subsection 10.4 of the General Conditions which 

expressly sets out the Worker’s Compensation Insurance requirements for the Project.  The 

Contractor and each subcontractor must maintain Worker’s Compensation Insurance coverage 

as required in Subsection 10.4 and the Contractor is required to provide a certificate of coverage 

for each subcontractor prior to that subcontractor beginning Work on the Project Site, showing 

that coverage is being provided for all of its employees for the duration of the Work.  

Subsection 10.4 is incorporated herein for all purposes.  

10. SAFETY PROGRAM MANUAL AND PROJECT SAFETY PLAN REQUIREMENTS 

10.1. The selected Proposer must submit its Safety Program Manual in accordance with the 

requirements set out in the General Conditions not later than 5 days after the Proposer signs 

the Contract. 

10.2. The selected Proposer must submit a Safety Plan for the Project meeting the requirements set 

out in the General Conditions not later than 5 days after the Proposer signs the Contract. 

11. PREVAILING WAGE RATES 

11.1. The Contractor and each Subcontractor who performs work under the Contract must pay, at a 

minimum, the applicable prevailing wage rates to a worker employed by it in the performance 

of the Work.  The prevailing wage rates applicable to the Project, which shall be in effect for 

the duration of the Contract, are set forth in the Notice of Prevailing Wage Rates.  

12. EXAMINATION OF SITE AND CONTRACT DOCUMENTS 

12.1. Each Proposer is required to visit the Project Site and to fully acquaint itself with the conditions 

and limitations as they exist at the Project Site, including the effect that weather conditions may 

have on the Project Site.  Each Proposer shall also fully acquaint itself with the existing and 

anticipated sources and supplies of labor and materials, and shall also thoroughly examine the 

Contract Documents.  Failure of the Proposer to visit the Project Site and acquaint itself with 

the conditions of the Work and the Contract Documents shall in no way relieve the Proposer 

from any obligations with respect to its Proposal. 
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13. PUBLIC INFORMATION 

13.1. AISD considers all information, documentation and other materials requested to be submitted 

in response to this solicitation to be of a non-confidential and/or non-proprietary nature and 

therefore shall be subject to public disclosure under the Texas Public Information Act (Tex. 

Gov’t Code, Chapter 552.001, et seq.) after a contract is awarded. 

13.2. Proposers are hereby notified that AISD strictly adheres to all statutes, court decisions, and 

opinions of the Texas Attorney General with respect to disclosure of public information. 

13.3. The requirements of the Texas Public Information Act, Chapter 552 of the Texas  Government 

Code, Subchapter J, may apply to this bid or contract if it is valued at more than $1 million. 

The contractor or vendor agrees the contract can be terminated if the contractor or vendor 

knowingly or intentionally fails to comply with a requirement of that subchapter, including the 

preservation of all “contracting information” (as defined in 552.003) and the provision, upon 

request of the governmental entity with whom you are contracting, of all contracting 

information. Contracting information includes, but is not limited to, records, communications 

and other documents related to the bid process, contract, payments, receipts, scope of 

work/services, and performance.” 

 

14. DEADLINE FOR SIGNING CONTRACT AND AISD’S RIGHTS IF DELAY 

14.1. The timely completion of this Project is essential. AISD has the right to consider negotiations 

with the selected Proposer for the Contract incomplete until and unless the Contract is signed 

and the bonds, insurance, Safety Program Manual and Safety Plan are submitted in accordance 

with the following deadlines. In order to avoid unnecessary delays in the Project, the selected 

Proposer must: 

 

1. Sign the Contract no later than 10 days after the selected Proposer has 

been notified that it is the successful Proposer, and 

2. Provide its Safety Program Manual and the Safety Plan for the Project 

and provide all required bonds within 5 days after the selected Proposer signs the 

Contract. 

3. Provide Certificate of Insurance before Work commences on the Project. 

14.2. If the selected Proposer fails to meet one or more of these deadlines, then in addition to any 

and all other rights and remedies to which AISD is entitled, AISD shall have the right to: 
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1. Terminate its negotiations with the selected Proposer and begin 

negotiations with the next ranked Proposer; or 

2. Proceed with the Contract with selected Proposer, but treat each day 

beyond the 10-day deadline in which the Contract is unsigned by the Proposer, 

and/or each day beyond the 5 day deadline in which one or more of the required 

documents has not been submitted, as a day of unexcused delay under the 

Contract. 

15. WAIVER OF CLAIMS 

15.1. EACH PROPOSER BY SUBMISSION OF A PROPOSAL TO THIS REQUEST FOR 

COMPETITIVE SEALED PROPOSALS WAIVES ANY CLAIMS IT HAS OR MAY 

HAVE AGAINST THE ARCHITECT,  ITS CONSULTING ENGINEERS, OR ANY 

OTHER CONSULTANTS, AND THEIR RESPECTIVE EMPLOYEES, OFFICERS, 

MEMBERS, DIRECTORS AND PARTNERS, AND AISD, ITS EMPLOYEES, 

OFFICERS, AGENTS, REPRESENTATIVES, AND THE MEMBERS OF AUSTIN 

INDEPENDENT SCHOOL DISTRICT’S GOVERNING BODY, CONNECTED WITH 

OR ARISING OUT OF THIS REQUEST FOR COMPETITIVE SEALED 

PROPOSALS, INCLUDING, THE ADMINISTRATION OF THE REQUEST FOR 

COMPETITIVE SEALED PROPOSALS, THE PROPOSAL EVALUATIONS, AND 

THE SELECTION OF THE PROPOSER.  SUBMISSION OF A PROPOSAL 

INDICATES PROPOSER'S ACCEPTANCE OF THE EVALUATION TECHNIQUE 

AND PROPOSER'S RECOGNITION THAT SOME SUBJECTIVE JUDGMENTS 

MUST BE MADE BY AISD DURING THE SELECTION PROCESS.  WITHOUT 

LIMITING THE GENERALITY OF THE FOREGOING, EACH PROPOSER 

ACKNOWLEDGES THAT AISD SHALL DOCUMENT THE BASIS OF ITS 

SELECTION AND SHALL MAKE THE EVALUATIONS PUBLIC NOT LATER 

THAN THE 7TH DAY AFTER THE DATE THE CONTRACT IS AWARDED, AND 

EACH PROPOSER WAIVES ANY CLAIM IT HAS OR MAY HAVE AGAINST THE 

ABOVE-NAMED PERSONS, DUE TO INFORMATION CONTAINED IN SUCH 

EVALUATIONS. 

16. CONFLICT OF INTEREST QUESTIONNAIRE 

16.1. Proposer is advised to determine if it is required under Chapter 176 of the Texas Local 

Government Code to file a completed conflict of interest questionnaire with AISD.  If Proposer 

is required by law to complete the questionnaire, the Conflict of Interest Questionnaire (Form 

CIQ) should be completed and submitted online at: https://www.austinisd.org/cp/ciq-online  

17. DISCLOSURE OF INTERESTED PARTIES 

17.1. In 2015, the Texas Legislature adopted House Bill 1295, which added section 2252.908 of the 

Texas Government Code. The law states that a governmental entity or state agency may not 

enter into certain contracts with a business entity unless the business entity submits a disclosure 

of interested parties to the governmental entity or state agency at the time the business entity 

submits the signed contract to the governmental entity or state agency. The disclosure 

requirement applies to a contract entered into on or after January 1, 2016.  

17.2. After the AISD Board of Trustees selects the Proposer, the successful Proposer will be required 

to complete an electronic Form 1295 (“Form 1295”) on the Texas Ethics Commission website 

(https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm) and submit the 

completed and executed Form 1295, including the certification of filing, to AISD prior to 

https://www.austinisd.org/cp/ciq-online
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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entering into a contract with AISD in accordance with this statute. Additional information is 

available on the Texas Ethics Commission website at www.ethics.state.tx.us.  Submission of 

a response to this Request For Competitive Sealed Proposals indicates Proposer’s acceptance 

and intended compliance with these requirements.  

18. FEEDBACK TO SUBCONTRACTORS/SUPPLIERS 

18.1. If requested by a subcontractor or material supplier who submitted a bid or proposal to Proposer 

in connection with this procurement but who is not listed as a proposed subcontractor or 

supplier on Proposer’s completed Disclosure Statement, Proposer shall provide feedback to 

such subcontractor or supplier as to how its bid/proposal compared with the other 

bids/proposals received by Proposer for the same services or materials (e.g., bid was highest 

bid received, bid fell in the middle of bids received, etc.). 

19. SOLICITATION OF “COMPONENT” BIDS AND PROPOSALS FROM 

SUBCONTRACTORS 

19.1. In order to promote and encourage the involvement of small, local firms and firms owned or 

operated by minorities or women, Proposer must solicit and consider bids/proposals from 

subcontractors covering only certain components of the scope of the Work for which particular 

bids/proposals are solicited, in addition to soliciting and considering bids/proposals from 

subcontractors for complete scopes of the Work.  

20. RESTRICTED CONTACT PERIOD 

20.1. The restricted contact period shall begin upon the date of issuance of a solicitation and shall 

end upon execution of the awarded contract by all parties.  

 

In an effort to demonstrate its commitment to ethical procurement and contracting standards, 

and to improve accountability and public confidence, all District purchases of goods and 

services through competitive methods as provided in CH(LEGAL) and CV(LEGAL) shall be 

subject to a restricted contact period. Except as provided in this policy communication 

between a vendor and vendor's representative, and a Board member, the Superintendent, 

assistant superintendent, chief, officer, executive director, principal, department head, 

director, manager, project manager, or any other District representative who has influence on 

or is participating in the evaluation or selection process is prohibited.  

 

Please review the full board policies available here.  

 

 

21. RETENTION OF PROPOSAL DOCUMENTATION 

21.1. All proposal materials and supporting documentation that are submitted in response to this 

proposal becomes the permanent property of AISD. 

 

 

 

http://www.ethics.state.tx.us/
https://pol.tasb.org/Home/Index/1146
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PROPOSAL FORM 

To: The Board of Trustees 

 Austin Independent School District 

 4000 S IH 35 Frontage Road 

 Austin, Texas 78704 

 

Re:  AISD CSP No.: 21CSP011 

 

From: _____________________________________________________________________________  

 (Full legal name of firm, including DBA, if applicable) 

 

Project Number: 19-0046-GROUP 

 

Project Title: Districtwide Fire Alarm Upgrades 

 

The undersigned Proposer (“Proposer”) submits this Proposal for the performance of the Work of 

construction, alteration or repair (the “Work”) described as follows: 

 

Replace all Existing Honeywell Fire Control Panels with Updated Versions (See Equipment 

Replacement Instructions below for Equipment Specifications), Install Surge Protective Device, 

Install Circuit Breaker Lockout Kit, and Install Updated Version of Fire Alarm Power Supply if 

required. Contractor to conduct Site Visit after Award to confirm equipment to be updated and 

installed at each Project Site. Contractor to submit and obtain required approvals from Austin Fire 

Dept prior to beginning work. Contractor to provide ¾” nylon label on top left-hand corner of 

interior panel door indicating circuit breaker panel and breaker number. Contractor to conduct 

100% Inspection and Testing for all devices as required.  

 

 Owner will supply Contractor with the latest Fire Alarm pdfs for each Project Location after 

 Award. Contractor must furnish all labor, materials, hardware, and equipment required to 

 complete the scope of work. Equipment must be programmed and fully functional prior leaving 

 the Project Site.  

 

 Equipment Replacement Instructions 

 Existing Equipment: Honeywell SK5820 Fire Control System 

 Installation Equipment Specifications: 

 Replace existing Honeywell SK5820XL Fire Control with Honeywell SK6820 Fire 

Control, Quantity: 1 

 Install E120V-GT Hybrid Surge Protection Device on input power at new Honeywell 

SK6820 Fire Control, Quantity: 1 

 Install ELOCK Circuit Breaker Lockout Kit for new Honeywell SK6820 Fire Control, 

Quantity: 1 

 Replace existing SK5815XL module (Rev G or earlier) with new SK5815XL module, 

Quantity: 2 

 Replace existing SK5895 Power Supply (Rev F or earlier) with new SK5895, 

Quantity: 2 

 Replace existing SK5496 Power Supply (Rev F or earlier) with new SK5496 Power 

Supply, Quantity: 2 
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Existing Equipment: Honeywell IFP1000 Fire Control System 

Installation Equipment Specifications: 

 Replace existing Honeywell IFP1000 Fire Control with Honeywell IFP2000 Fire Control, 

Quantity: 1 

 Install E120V-GT Hybrid Surge Protection Device on input power at new Honeywell 

IFP2000 Fire Control, Quantity: 1 

 Install ELOCK Circuit Breaker Lockout Kit for new Honeywell IFP2000 Fire Control 

Quantity: 1 

 

Deliverables to Owner 

Contractor to provide Owner with copy of Inspection and Testing Report with attached panel 

 program. Contractor shall provide Owner with updated as-builts showing new equipment 

 locations upon completion. Electronic copies of O&M Manuals and Specifications for installed 

 updated equipment to be provided to Owner upon completion. Contractor shall return removed 

 panels,  power supplies, and removed equipment to Owner upon completion.  

 

 Photos: 

1.  Photo of School with School Name at each Project Site 

2.  Photo of Current Equipment before Starting Work at each Project Site 

3.  Photo of New Equipment at each Project Site 

 

The undersigned Proposer (“Proposer”) submits this Proposal for the following Project Site “Groupings”, 

as specified in Section 1.1 of the Request For Competitive Sealed Proposals (List Groupings included in 

this Proposal): 

 

_____________________________________________________________________________________ 

 

 

The undersigned Proposer has carefully examined and considered the Project Site and relevant conditions 

and circumstances for the Work, information and requirements set out in the Request For Competitive 

Sealed Proposals, the Drawings and Specifications, and the requirements of the proposed Contract 

Documents, including the Agreement for Construction, the General Conditions and the Notice of 

Prevailing Wage Rates, in making this Proposal.  Capitalized terms used but not otherwise defined in this 

Proposal Form shall have the same meanings as designated in the Request For Competitive Sealed 

Proposals. 

A.1 Pricing Schedule (Express in words and numbers.)  

 

Base Proposal for Grouping 1:_________________________________________________________ 

 

($                                   ) 

 

Base Proposal for Grouping 2:_________________________________________________________ 

 

($                                   ) 

 

Base Proposal for Grouping 3:_________________________________________________________ 

 

($                                   ) 
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Base Proposal for Grouping 4:_________________________________________________________ 

 

($                                   ) 

 

Base Proposal for Grouping 5:_________________________________________________________ 

 

($                                   ) 

 

Base Proposal for Grouping 6:_________________________________________________________ 

 

($                                   ) 

 

 

Total Proposal Amount: ($                                   ) 

 

 

Unit Prices 

 

(                ) (description)      $/unit 

 

(                ) (description)      $/unit 

 

(                ) (description)      $/unit 

 

(                ) (description)      $/unit 

 

A.2 Substantial Completion Date 

 

All of the Work must be substantially completed no later than 12/31/2021 

A.3 Liquidated Damages 

 

AISD shall have the right under the Contract to assess liquidated damages for each and every 

calendar day beyond the Substantial Completion Date set out in the Contract that the Work fails to 

be substantially complete in the following amount per day: $500/day per Project Site 
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B. Enclosed Documents 

 

Please refer to the Submission and Responsiveness Checklist for required documents. 

 

C. Proposer Representations and Certifications 

C.1 By signing and submitting this Proposal, the undersigned Proposer and person signing 

on its behalf certifies and represents to the Austin Independent School District as follows: 

 

C.1.1 Proposer has not offered, conferred or agreed to confer any pecuniary benefit, as 

defined by Tex. Penal Code, Chapter 36, or any other thing of value, as 

consideration for the receipt of information or any special treatment or advantage 

relating to this Proposal; 

 

C.1.2 Proposer has not offered, conferred or agreed to confer any pecuniary benefit or 

other thing of value as consideration for the recipient’s decision, opinion, 

recommendation, vote or other exercise of discretion concerning this Proposal;  

 

C.1.3 Proposer has not violated any state, federal or local law, regulation or ordinance 

relating to bribery, improper influence, collusion or the like, and Proposer will not 

in the future offer, confer, or agree to confer any pecuniary benefit or other thing 

of value to any officer, Trustee, agent or employee of the Austin Independent 

School District in return for the person’s having exercised official discretion, 

power or duty with respect to this Proposal; 

 

C.1.4 Proposer has not now and will not in the future offer, confer or agree to confer a 

pecuniary benefit or other thing of value to any officer, Trustee, agent or employee 

of the Austin Independent School District in connection with information 

regarding this Proposal, the submission of this Proposal, the award of this Proposal, 

or the performance, delivery or sale pursuant to this Proposal; 

 

C.1.5 Proposer has neither coerced nor attempted to influence the exercise of discretion 

by any officer, Trustee, agent or employee of the Austin Independent School 

District concerning this Proposal on the basis of any consideration not authorized 

by law; and  

 

C.1.6 Proposer has not received any information not available to other Proposers so as 

to give the undersigned a preferential advantage with respect to this Proposal. 

C.2 All information contained in this Proposal, including the information provided in Section D 

below is, to the best of the undersigned’s knowledge and belief, true, complete and accurate. 

C.3 PROPOSER WAIVES ANY CLAIM IT HAS OR MAY HAVE AGAINST THE 

ARCHITECT, ITS CONSULTING ENGINEERS, OR ANY OTHER CONSULTANTS, 

AND THEIR RESPECTIVE EMPLOYEES, OFFICERS, MEMBERS, DIRECTORS 

AND PARTNERS, AND AISD, ITS EMPLOYEES, OFFICERS, AGENTS, 

REPRESENTATIVES, AND THE MEMBERS OF AISD’S GOVERNING BODY, 

CONNECTED WITH OR ARISING OUT OF THIS REQUEST FOR COMPETITIVE 

SEALED PROPOSALS, INCLUDING, THE ADMINISTRATION OF THE REQUEST 

FOR COMPETITIVE SEALED PROPOSALS, THE PROPOSAL EVALUATIONS, 
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AND THE SELECTION OF THE PROPOSER.  SUBMISSION OF A PROPOSAL 

INDICATES PROPOSER'S ACCEPTANCE OF THE EVALUATION TECHNIQUE 

AND PROPOSER'S RECOGNITION THAT SOME SUBJECTIVE JUDGMENTS 

MUST BE MADE BY AISD DURING THE SELECTION PROCESS.  WITHOUT 

LIMITING THE GENERALITY OF THE FOREGOING, PROPOSER 

ACKNOWLEDGES THAT AISD SHALL DOCUMENT THE BASIS OF ITS 

SELECTION AND SHALL MAKE THE EVALUATIONS PUBLIC NOT LATER 

THAN THE 7TH DAY AFTER THE DATE THE CONTRACT IS AWARDED, AND 

PROPOSER WAIVES ANY CLAIM IT HAS OR MAY HAVE AGAINST THE ABOVE-

NAMED PERSONS, DUE TO INFORMATION CONTAINED IN SUCH 

EVALUATIONS. 

C.4 Proposer has received Addenda to the Request For Competitive Sealed Proposals, and agrees 

and understands that it will be responsible for performing the Work in accordance with all 

terms and conditions in all Addenda issued in connection with the Request For Competitive 

Sealed Proposals, and that its Proposal will be construed to include all requirements of all such 

Addenda. Proposer must print, date and sign all addenda cover sheets and attached them to 

their bid package. 

C.5 Proposer (or its subcontractors/suppliers, as applicable) meets all of the Minimum 

Qualifications specified in Section 1.3 of the Request For Competitive Sealed Proposals. 

C.6 The subcontractors/suppliers listed on the completed Disclosure Statement meet all of the 

qualifications for the Project set forth in AISD's Project Manual/Specifications. 

C.7 If requested by a subcontractor or material supplier who submitted a bid/proposal to Proposer 

in connection with the Work but who is not listed as a proposed subcontractor or supplier on 

Proposer’s completed Disclosure Statement, Proposer will provide feedback to such 

subcontractor or supplier as to how its bid/proposal compared with the other bids/proposals 

received by Proposer for the same services or materials in connection with the Work (e.g., bid 

was highest bid received, bid fell in the middle of bids received, etc.).   

C.8 To promote and encourage the involvement of small, local firms and firms owned or operated 

by minorities or women, Proposer will solicit and consider bids/proposals from subcontractors 

covering only certain components of the scope of the Work for which particular bids/proposals 

are solicited, in addition to soliciting and considering bids/proposals from subcontractors for 

complete scopes of the Work.   
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D. Proposer Information 

 

All of the following information must be provided by Proposer.  Use additional sheets if necessary.  

If additional sheets are used, clearly indicate the question number to which you are responding.  

Responses must be typed or printed neatly.  Illegible responses will not be considered.  The Proposer 

is also sometimes hereinafter referred to below as the "organization" or the "company." 

D.1 General Information   

 

D.1.1 Name of Proposer:__________________________________________________ 

 

D.1.2 Name of Project:__________________________________________________ 

________________________________________________________________ 

 

D.1.3 Address of office from which Proposer will conduct the Work: 

________________________________________________________________ 

 

D.1.4 Proposer’s Contact Person for this Work: 

Name:  ___________________________________________________ 

Address: _____________________________ Phone:________________ 

 

D.1.5 Proposer's Home Office Address:   

________________________________________________________________ 

  

D.1.6 Does any relationship exist between the Proposer, its officers, principals, or 

employees and any of AISD’s officers, or Trustees?  ☐ YES ☐ NO  

If yes, please explain. ______________________________________________ 

 

D.1.7 Principal Business: 

☐ General Construction  ☐ Mechanical/Electrical/Plumbing 

☐ Roofing   ☐ Interior Finish-out 

☐ Other (Please specify)____________________________________________  

 

D.1.8 Licensing/Certifications for Prime Contractors: 

List trade categories in which your organization is legally qualified to do 

business in Austin, Texas, and indicate registration or license numbers, as 

applicable.   

 

If a Technology, Fire Alarm, Security or Roofing specialty contractor, please 

provide a list of each manufacturer with which your organization is 

authorized/certified to supply, service and install their products.  Submit letters 

and certificates from the manufacturers, on manufacturers' letterheads, regarding 

the authorization to supply, service and install their products and, in addition, 

provide copies of certifications for the various personnel involved in the Project. 

 

D.1.9 Minimum Qualifications: 

To the extent not otherwise described in Section 1.8 above, describe your 

organization's compliance with all Minimum Qualifications set forth in Section 
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1.3 of the Request For Competitive Sealed Proposals and include all necessary 

attachments evidencing same. 

 

D.1.10 Work to be Performed on this Project by Proposer's Own Forces: 

List the general categories of work that your organization intends to perform on 

this Project using its own forces. 

 

D.2 Organization 

 

D.2.1 How many years has your organization been in business as a contractor? ______  

 

D.2.2 How many years has your organization been in business under its present business 

name? ______ 

 

D.2.3 Under what other or former names has your organization operated? 

Name:_____________________________________________  Years: _______ 

Name:_____________________________________________  Years: _______ 

 

D.2.4 If your organization is a corporation, answer the following: 

Date of incorporation: ______________________________________________ 

State of incorporation: ______________________________________________ 

President’s name: __________________________________________________ 

 

D.2.5 If your organization is a limited liability company, answer the following: 

Date of organization: ______________________________________________ 

State of organization: ______________________________________________ 

President’s, Manager’s or Managing Member’s name: ____________________ 

 

D.2.6 If your organization is a partnership, answer the following: 

Date of organization: ______________________________________________ 

Type of Partnership: _______________________________________________ 

Name(s) of general partner(s): _______________________________________ 

 

D.2.7 If your organization is individually owned, answer the following: 

Date of organization: ______________________________________________  

Name of owner: __________________________________________________ 

 

D.2.8 For all business entities other than publicly held corporations, provide the 

following: 

 

Award to Nonresident Bidders 

 

Is your business organized under the laws of the State of Texas?  

☐ YES  ☐ NO 

What is the location of your principal place of business?   

________________________________________________________________ 

Proposals from nonresident contractors shall be evaluated according to Tex. Gov. 

Code § 2252.002. 
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D.2.9 Is your company currently for sale or involved in any transaction to expand or to 

become acquired by another business entity?  If yes, please explain the impact both 

in organizational and directional terms. _________________________________ 

 

D.3 Relevant Experience 

 

D.3.1 On the attached Table A, list all projects your company has in progress and 

provide all additional information requested. 

 

D.3.2 On the attached Table B, list all school projects that your company has completed 

in the past eight (8) years, beginning with AISD schools, and provide all additional 

information requested.  As used herein, “school” means K-12 and higher 

education. 

 

D.3.3 On the attached Table C, list all non-school projects your company has 

completed in the past eight (8) years and provide all additional information 

requested.  

 

D.3.4 Describe the way in which your company develops and maintains project 

schedules.  How often do you update schedules?  Limit your response to one 

page. 
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D.4 Past Performance 

 

D.4.1 Claims and Suits.  (If the answer to any of the questions below is yes, please attach 

details not to exceed one page for each of the following questions.)   

 

Has your organization ever failed to complete any work awarded to it? (If yes, 

attach details.) 

☐ YES  ☐ NO 

 

D.4.2 Are there any judgments, claims, arbitration proceedings or suits (past, pending or 

outstanding) against your organization or its officers arising out of or in connection 

with your company's performance under a contract for construction management 

and/or construction services?  (If yes, attach details, including a description of how 

such suits or claims were resolved, if applicable.) 

☐ YES   ☐ NO 

 

D.4.3 Has your organization filed any law suits or requested arbitration with regard to 

construction contracts within the last five years? (If yes, attach details.) 

☐ YES  ☐ NO 

 

D.4.4 Has your organization been assessed liquidated damages on a project in the last 

eight (8) years?  (If yes, attach details.) 

☐ YES  ☐ NO 

 

D.4.5 Within the last five years, has any officer or principal of your organization ever 

been an officer or principal of another organization when it failed to complete a 

construction contract?  (If yes, attach details.)   

☐ YES  ☐ NO 

 

D.4.6 Trade References.  Provide the following information for three trade references: 

 

Company name: ___________________________________________________  

Contact person:____________________________________________________   

Address :________________________________ Telephone: _______________  

 

Company name: ___________________________________________________  

Contact person:____________________________________________________   

Address :________________________________ Telephone: _______________ 

 

Company name: ___________________________________________________  

Contact person:____________________________________________________   

Address :________________________________ Telephone: _______________   
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D.5 Personnel 

D.5.1 On the attached Table D, list the names of the key individuals [Project Manager, 

Construction Superintendent, Assistant Superintendent (if applicable), and Field 

Engineer(s)] of your organization which are proposed to be assigned to this Project 

and provide the additional information requested on Table D.  For each key 

individual listed on Table D, provide a resume (not to exceed 2 pages) which 

includes the key individual’s construction experience and a description of his/her 

qualifications and experience relative to the Project. 
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D.6 Financial 

Bank References - Provide the following information for three Bank references: 

 

Company name: _________________________________________  

Contact person:__________________________________________   

Address :______________________ Telephone: _______________  

 

Company name: _________________________________________  

Contact person:__________________________________________   

Address :______________________ Telephone: _______________  

 

Company name: _________________________________________  

Contact person:__________________________________________   

Address :______________________ Telephone: _______________  

 

D.6.1 Surety: 

D.6.1.1 Name of your organization’s bonding company:  

_______________________________________________________  

 

D.6.1.2 Name, address and phone number of agent: 

 

Company name: _________________________________________  

Contact person:__________________________________________   

Address :______________________  Telephone: _______________  

   

D.6.2 Financial Statement.  All statements submitted will be used exclusively by AISD 

in the evaluation of the award of the contract on the underlying project.  Statements 

will be kept confidential to the extent permitted by law. 

 

D.6.2.1 Attach an audited or reviewed financial statement, including an   

independent auditor’s report, balance sheet, income statement, 

and the related notes to the financial statement. Financial 

statements that are more than one-year old are not acceptable. 

 

D.6.2.2 Name and address of firm preparing attached financial statement, and 

date thereof: 

 

Company name: _________________________________________  

Contact person:__________________________________________   

Address :______________________  Telephone: ______________  

 

D.6.3 If financial statements for an affiliate of the organization are also attached, will 

such organization act as guarantor of the contract for construction? 

☐ YES  ☐ NO 

 

State whether your company is currently in default on any loan agreement or financing 

agreement with any bank, financial institution, or other entity?  (If yes, specify 

date(s), details, circumstances, and prospects for resolution.)  
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D.6.4 State whether your company is currently contemplating or has pending a  petition 

in bankruptcy for debt relief, or whether a creditor has threatened to file an 

involuntary petition against Proposer. 
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D.7 Safety Record 

 

 

D.7.1 Please provide the following information in connection with your organization's 

safety record: 

 

7.1.1 Your organization's OSHA (Occupational Safety and Health Administration) 300 

Form Logs and 300A Form Logs for the last three completed Calendar (3) years. 

 

If there are no recordable injuries on the OSHA 300 log(s) FOR A SPECIFIC 

YEAR, the 300 log(s) FOR THAT SPECIFIC YEAR will not be required to be 

submitted. However, the OSHA 300A Summary Form Log must still be submitted 

FOR EVERY YEAR.  

 OSHA 300A Summary Form Log must be completed signed, and dated. If 

no accidents, record "0" in appropriate column totals. 

 

7.1.2 Loss run from your organization's insurance carrier or insurance agent covering 

your organization's workers' compensation insurance coverage. (Loss run is also 

referred to as "statement of claims" or SOC.) A loss analysis/loss summary may 

be submitted as long as it contains individual claims descriptions. 

● Loss run must be provided by your organization's insurance carrier or 

insurance agent. Insurance carrier's company name or insurance agent 

(agency) must be clearly legible on documents provided. 

● Names of claimants on loss run may be redacted/blackout. 

● If there have been no losses, provide copy from your firm's insurance 

carrier stating no losses. 

● Loss run/Loss Analysis/Loss Summary must be from the most 

recently completed policy year. 

● This report must be produced and printed 60 calendar days or less 

before the bid due date.  

7.1.3 Loss ratio from your organization's insurance carrier or insurance agent covering 

your organization's workers' compensation insurance coverage. 

● Loss ratio must be provided by your organization's insurance carrier 

or insurance agent. Insurance carrier's company name or insurance 

agent (agency) must be clearly legible on documents provided 

● Time period corresponding to loss ratio must be provided for the most 

recent completed policy year. 

● Typed or handwritten information concerning loss ratio prepared by 

your firm WILL NOT be accepted. 
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● Experience rating documents WILL NOT be accepted for this 

Paragraph 7.1.3.11 

 

● If your Loss Run/Loss Analysis/Loss Summary for the most 

completed policy period indicates no losses, then a separate document 

showing 0 % loss ratio will not be required. 

 

● This report must be produced and printed 60 calendar days or less 

before the bid due date.  

7.1.4 Your organization's current experience modifier from your organization's workers' 

compensation insurance premiums provided by your organization's insurance 

carrier, insurance agent or rating agency. 

● Experience modifier must be provided by your organization's 

insurance carrier, insurance agent or rating agency. Insurance 

carrier's company name or insurance agent (agency) must be clearly 

legible on documents provided. 

● Experience modifier must clearly indicate time period/year covered. 

● Hand-written experience modifiers WILL NOT be accepted  

● Experience rating documents indicating a calculated experience 

modifier will be accepted provided there is a final calculated 

experience modifier with applicable year indicated. 

 

● This report must be produced and printed 60 calendar days or less 

before the bid due date.  



CONSTRUCTION FORM AISD/CSP BID DOCUMENTS (Rev. June ‘20)                                                  Page 33 of 40 

AUSTIN INDEPENDENT SCHOOL DISTRICT 

 

21CSP011 – Replace Fire Control Panels District wide – August 4th, 2020 

 

 

Executed as of this ________ day of __________________________, 20_______. 

  

 

 

 

Proposer: ________________________________________________________ 

              (Full legal name of firm, including DBA, if applicable) 

 

Address: _______________________________________________________ 

 

_______________________________________________________________ 

 

City, State, Zip Code:______________________________________________  

 

 

By: ____________________________________________________________ 

 

 

Name:__________________________________________________________ 

 

Title:____________________________________________________________ 

 

Date:____________________________________________________________ 

 

Telephone: _______________________________________________________ 

 

Email:___________________________________________________________ 
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Table A - All Projects in Progress 

 

 

 

Project Name 

 

Owner 

Owner’s 

Contact 

Person and 

Phone 

Number Architect 

Architect’s 

Contact 

Person and 

Phone 

Number Contract Amount 

Percent 

Complete 

Scheduled 

Completio

n Date 

1 

                

2 

               

3 

                

4 

                

5 

                

6 

        

 Total Value of All Projects in Progress: $_________________  
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Table B - All School (K-12 and higher education) projects completed in the past 8 years, 

beginning with projects for AISD 

 

 

Project Name 

 

Owner 

Owner’s 

Contact 

Person and 

Phone 

Number Architect 

Architect’s 

Contact 

Person and 

Phone 

Number 

Original 

Contract 

Amount 

Total Change 

Order 

Amount 

Final 

Contract 

Amount 

Date of 

Completion 

% of work 

completed 

with 

Own Forces 

Liquidated 

Damages 

(Yes or No) 

1 

                    

 

2 

                    

3 

                    

4 

           

5 

           

6 

                    

 Total Value of All School Projects Completed in the Past 8 Years:  $_________________  
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Table C - All Non-School projects completed in the past 8 years 

 

 

Project Name 

 

Owner 

Owner’s 

Contact 

Person and 

Phone 

Number Architect 

Architect’s 

Contact 

Person and 

Phone 

Number 

Original 

Contract 

Amount 

Total Change 

Order Amount 

Final Contract 

Amount 

Date of 

Completi

on 

% of 

work 

completed 

with 

Own 

Forces 

Liquidated 

Damages 

(Yes  

or No) 

 1 

                    

 2 
                    

 3 

                    

4 

           

5 

           

 6 

                    

 
Total Value of All Non-School Projects Completed in the Past 8 Years:  $_________________  
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Table D – Personnel 

 Key Individuals Number of 

years with this 

Company 

Commitment for 

duration of the 

Project (Yes or No) 

  

Number of school projects this team of key individuals has 

completed together:  

 

__________ 

 

Number of non-school projects this team of key individuals 

has completed together: 

 

__________ 

 

Project Manager (Name): 

 

   

Construction Superintendent (Name): 

 

    

Assistant Superintendent (Name): 

 

    

Field Engineer (Name):     

List below the names of all school and non-school projects that at least two of the key individuals listed above have worked on together: 

1.  2.  

3.  4.  

5.  6.  

7.  8.  

9.  10.  

11.  12.  

13.  14.  

15.  16.  

17.  18.  

19.  20.  

21.  22.  
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THIS PAGE IS INTENTIONALLY BLANK 
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The full Project Manual, including required 

HUB documents, Contract Documents, 

Drawings (if any), Specifications (if any), 

and Addenda (if any), may be published as 

separate files.  The full set of documents is 

available for download at Miller IDS under 

this solicitation number and name. 

https://planroom.millerids.com/
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Attached hereto are the following documents, which are required to be filled out and turned in with your 

proposal: 

 

 Proposal/Bid Bond 

 Felony Conviction Notice 

 Suspension and Debarment Certification 

 Texas Gov’t Code 2270 Verification 
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NOTICE OF PREVAILING WAGE RATES
AISD PROJECT NO.:  19-0046-GROUP_ 

INFORMATION REGARDING PREVAILING WAGE RATES COMPLIANCE 

1. Contractor and each subcontractor employed on the Project are responsible for complying with
the Contract and the applicable provisions of Chapter 2258 of the Texas Government Code
regarding the payment of prevailing wage rates.

2. Contractor and each subcontractor employed on the Project are responsible for identifying any
trade classifications and wage rates that are not listed on the prevailing wage rates and submit
in writing upon execution of contract to the Executive Director of Construction Management
Department at Austin Independent School District for approval and inclusion in the Project’s
prevailing wage rates.

3. The Austin Independent School District shall assess, as a penalty, $60.00 for each worker
employed on the Project for each calendar day or part of the day that the worker is paid less than
the wage rates stipulated for the Project, and withhold additional funds as appropriate when
confronted with wage and benefit violations.

4. The Austin Independent School District has the right to request random samples of Contractor
and subcontractor payrolls without warning.

5. The Austin Independent School District has the right to conduct random interviews of workers
across various trades at the Project site with no warning.

6. This Notice, including the attached prevailing wage rates for the Project as published by the
United States Department of Labor in accordance with the Davis-Bacon Act, and its subsequent
amendments, shall be posted on the Project site and shall remain in effect for the duration of the
Contract.

PREVAILING WAGE RATES FOR THE PROJECT 

The applicable prevailing wage rates for the Project are attached to this Notice. 

The following shall be applicable to prevailing wage rates for the Project for apprentices and helpers: 

• An apprentice may be charged at less than the journeyman wage stated in the applicable

prevailing wage rates for the Project only if the apprentice is employed pursuant to and

individually registered in a bona fide apprenticeship program registered with the U.S.

Department of Labor, Employment and Training Administration, Office of Apprenticeship

Training, Employer and Labor Services, or with a State Apprenticeship Agency recognized by the

Department of Labor, or if the apprentice is employed within his/her first 90 days of

probationary employment as an apprentice in such an apprenticeship program. Every

apprentice must be paid at not less than the rate specified in the registered program for the

apprentice’s level of progress, expressed as a percentage of the journeymen hourly rate

specified in the applicable prevailing wage rates.

• Helpers are not separately classified on the applicable prevailing wage rates for the Project.

Thus, Contractors and subcontractors should assume that each worker will be classified under

one of the existing job classifications on the attached.  Contractors and subcontractors should

not assume that any helper will be paid less than the journeyman wage for the most relevant

job classification.

Project No: 19-0046-GROUP
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VISO DE  TARIFAS SALARIALES VIGENTES 
NÚM. DEL PROYECTO DEL AISD: 19-0046-GROUP 

 

INFORMACIÓN SOBRE EL CUMPLIMIENTO CON LAS TARIFAS SALARIALES VIGENTES 

1. El contratista y cada subcontratista trabajando en el Proyecto son responsables de cumplir con el 
Contrato y las estipulaciones aplicables del Capítulo 2258 del Código Gubernamental de Texas tocante 
al pago de las tarifas salariales vigentes.  

2. El contratista y cada uno de los subcontratistas empleados en el Proyecto son responsables de 
identificar las clasificaciones de oficios y las tarifas salariales que no estén listadas y enviarlas por 
escrito al llevar a cabo el contrato, al Director Ejecutivo del Departamento de Administración de la 
Construcción del Distrito Escolar Independiente de Austin para su aprobación e inclusión en las tarifas 
salariales vigentes del proyecto.  

3. El Distrito Escolar Independiente de Austin deberá imponer, como una multa, $60.00 por cada 
trabajador empleado en el Proyecto, por cada día o parte del día calendario donde al trabajador se le 
pague una cantidad menor que las tarifas salariales establecidas para el Proyecto, y se le retendrán 
fondos adicionales según corresponda cuando se encuentren violaciones de salarios y beneficios.  

4. El Distrito Escolar Independiente de Austin tiene el derecho de solicitar al azar y sin previo aviso, 
muestras de nóminas de pago de Contratistas y subcontratistas.  

5. El Distrito Escolar Independiente de Austin tiene el derecho de realizar al azar y sin previo aviso, 
entrevistas de trabajadores de varios oficios en el lugar del Proyecto.  

6. Este Aviso, incluyendo las Tarifas Salariales Vigentes para el Proyecto según publicadas por el 
Departamento de Trabajo de los Estados Unidos bajo la Ley de Davis-Bacon, y sus enmiendas 
posteriores, deberán exhibirse en el lugar del Proyecto y permanecer vigentes el tiempo que dure el 
Contrato.   

TARIFAS SALARIALES VIGENTES PARA EL PROYECTO 

Las tarifas salariales vigentes pare el Proyecto se adjuntan a este Aviso. 

Lo siguiente será aplicable a tarifas salariales prevalecientes del Proyecto para aprendices y ayudantes: 

● Se puede cobrar por un aprendiz un salario más bajo que el salario de un empleado especialista, 
estipulado en las tarifas salariales prevalecientes para el proyecto, solo si se emplea a un aprendiz 
de acuerdo con un programa de aprendizaje fidedigno en el que esté inscrito individualmente y 
que el programa esté registrado en el Departamento de Trabajo de los EE. UU., Administración de 
Empleo y Capacitación, Oficina de Adiestramiento en aprendizaje, Empleador y Servicios 
Laborales, o en una Agencia reconocida por el Departamento del Trabajo, o bien si al aprendiz se 
le emplea dentro de sus primeros 90 días de empleo a prueba como aprendiz en esa clase de 
programa de aprendizaje. A todo aprendiz debe pagársele según una tarifa no menor que la 
especificada en el programa registrado para el nivel de progreso del aprendiz, expresado como 
porcentaje del salario por hora del empleado especialista, especificado en las tarifas salariales 
prevalecientes aplicables. 
 

● Los ayudantes no se clasifican por separado en las tarifas salariales prevalecientes aplicables al 
proyecto. Por lo tanto, los contratistas y subcontratistas deben presuponer que cada trabajador 
estará clasificado dentro de una de las clasificaciones de empleo existentes en el adjunto. Los 
contratistas y subcontratistas no deben presuponer que a cualquier ayudante se le pagará menos 
que el salario de empleado especialista para la clasificación de empleo más relevante. 

 

Project No: 19-0046-GROUP



"General Decision Number: TX20200229 02/14/2020

Superseded General Decision Number: TX20190229

State: Texas

Construction Type: Building

County: Austin County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015.  If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020.  If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate).  The EO minimum wage rate
will be adjusted annually.  Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/03/2020
          1              02/14/2020

 ASBE0022-009 06/01/2019

                                  Rates          Fringes

ASBESTOS WORKER/HEAT & FROST   
INSULATOR (Duct, Pipe and   
Mechanical System Insulation)....$ 24.28            14.16
----------------------------------------------------------------
 BOIL0074-003 01/01/2017

Project No: 19-0046-GROUP



                                  Rates          Fringes

BOILERMAKER......................$ 28.00            22.35
----------------------------------------------------------------
 CARP0551-008 04/01/2016

                                  Rates          Fringes

CARPENTER (Excludes   
Acoustical Ceiling   
Installation,Drywall Hanging,   
Form Work and Metal Stud   
Installation)....................$ 23.05             8.78
----------------------------------------------------------------
 ELEC0716-005 08/28/2019

                                  Rates          Fringes

ELECTRICIAN (Excludes Low   
Voltage Wiring and   
Installation of Alarms)..........$ 32.25             9.24
----------------------------------------------------------------
* ELEV0031-003 01/01/2020

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 44.00           34.765

FOOTNOTES:
  A. 6% under 5 years based on regular hourly rate for all
  hours worked.  8% over 5 years based on regular hourly rate
  for all hours worked.
  
  B. Holidays: New Year's Day; Memorial Day; Independence Day;
  Labor Day; Thanksgiving Day; Friday after Thanksgiving Day;
  Christmas Day; and Veterans Day.

----------------------------------------------------------------
 ENGI0450-002 04/01/2014

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     Cranes......................$ 34.85             9.85
----------------------------------------------------------------
 IRON0084-011 06/01/2019

                                  Rates          Fringes

IRONWORKER, ORNAMENTAL...........$ 24.42             7.12
----------------------------------------------------------------
 PLAS0079-004 01/01/2015

                                  Rates          Fringes
Project No: 19-0046-GROUP



PLASTERER........................$ 19.92             1.00
----------------------------------------------------------------
 PLUM0068-002 10/01/2019

                                  Rates          Fringes

PLUMBER..........................$ 36.15            11.04
----------------------------------------------------------------
 PLUM0211-010 10/01/2018

                                  Rates          Fringes

PIPEFITTER (Including HVAC   
Pipe Installation)...............$ 33.30            12.26
----------------------------------------------------------------
 SHEE0054-012 07/01/2017

                                  Rates          Fringes

SHEET METAL WORKER  
     Excludes HVAC Duct and 
     Unit Installation...........$ 27.72            13.70
     HVAC Duct Installation Only.$ 27.72            13.70
----------------------------------------------------------------
  SUTX2014-004 07/21/2014

                                  Rates          Fringes

ACOUSTICAL CEILING MECHANIC......$ 16.41             3.98
  
BRICKLAYER.......................$ 19.86             0.00
  
CAULKER..........................$ 15.36             0.00
  
CEMENT MASON/CONCRETE FINISHER...$ 13.82             0.00
  
DRYWALL FINISHER/TAPER...........$ 16.30             3.71
  
DRYWALL HANGER AND METAL STUD   
INSTALLER........................$ 17.45             3.96
  
ELECTRICIAN (Alarm   
Installation Only)...............$ 17.97             3.37
  
ELECTRICIAN (Low Voltage   
Wiring Only).....................$ 18.00             1.68
  
FLOOR LAYER:  Carpet.............$ 20.00             0.00
  
FORM WORKER......................$ 12.57             0.00
  
GLAZIER..........................$ 19.12             4.41
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INSULATOR - BATT.................$ 14.87             0.73
  
IRONWORKER, REINFORCING..........$ 12.10             0.00
  
IRONWORKER, STRUCTURAL...........$ 27.15             5.66
  
LABORER:  Common or General......$ 11.56             0.00
  
LABORER:  Mason Tender - Brick...$ 13.37             0.00
  
LABORER:  Mason Tender -   
Cement/Concrete..................$ 10.50             0.00
  
LABORER:  Pipelayer..............$ 12.94             0.00
  
LABORER:  Roof Tearoff...........$ 11.28             0.00
  
LABORER: Landscape and   
Irrigation.......................$  9.49             0.00
  
LATHER...........................$ 19.73             0.00
  
OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 14.10             0.00
  
OPERATOR:  Bobcat/Skid   
Steer/Skid Loader................$ 13.93             0.00
  
OPERATOR:  Bulldozer.............$ 20.77             0.00
  
OPERATOR:  Drill.................$ 16.22             0.34
  
OPERATOR:  Forklift..............$ 15.64             0.00
  
OPERATOR:  Grader/Blade..........$ 13.37             0.00
  
OPERATOR:  Loader................$ 13.55             0.94
  
OPERATOR:  Mechanic..............$ 17.52             3.33
  
OPERATOR:  Paver  (Asphalt,   
Aggregate, and Concrete).........$ 16.03             0.00
  
OPERATOR:  Roller................$ 16.00             0.00
  
PAINTER (Brush, Roller and   
Spray), Excludes Drywall   
Finishing/Taping.................$ 16.77             4.51
  
ROOFER...........................$ 15.40             0.00
  
SHEET METAL WORKER (HVAC Unit   
Installation Only)...............$ 19.67             2.24
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SPRINKLER FITTER (Fire   
Sprinklers)......................$ 22.17             9.70
  
TILE FINISHER....................$ 12.00             0.00
  
TILE SETTER......................$ 16.17             0.00
  
TRUCK DRIVER:  1/Single Axle   
Truck............................$ 14.95             5.23
  
TRUCK DRIVER:  Dump Truck........$ 12.39             1.18
  
TRUCK DRIVER:  Flatbed Truck.....$ 19.65             8.57
  
TRUCK DRIVER:  Semi-Trailer   
Truck............................$ 12.50             0.00
  
TRUCK DRIVER:  Water Truck.......$ 12.00             4.11
  
WATERPROOFER.....................$ 14.39             0.00
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------
 

Project No: 19-0046-GROUP



The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
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classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210
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The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION"
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CONSTRUCTION FORM AISD/Proposal/Bid Bond (Rev. May ‘20) 
AUSTIN INDEPENDENT SCHOOL DISTRICT 

 

 

PROPOSAL/BID BOND 

KNOW ALL BY THESE PRESENTS: that the undersigned Principal and Surety are firmly 

bound to Austin Independent School District (“AISD”) in the principal sum of: 

_____________________________________________________________________________________________

____________________________Dollars  ($_______________________). 

 Now the condition of this bond is this: that, whereas the undersigned principal has submitted to 

AISD a proposal or bid to enter into a certain contract where under principal undertakes to perform the 

following-described work of construction, alteration or repair for AISD 21CSP011 / 19-0046-GROUP. 

 

 NOW, THEREFORE, if the principal shall, within ten (10) days following acceptance by the 

Board of Trustees of AISD of such proposal or bid and award by said Board to said principal of said 

contract, execute and return such further contract documents as may be required by the terms of the 

proposal or bid accepted, and within five (5) days after execution of such contract documents, deliver its 

safety program manual, the safety plan for the Project, and the bonds and insurance documents, as 

required by the terms of the proposal or bid accepted, then this obligation shall be null and void, 

otherwise it shall remain in full force and the amount hereof shall be paid to and retained by AISD as 

liquidated damages for principal’s failure to do so. 

 

Principal: _____________________________________________________ 

By: __________________________________________________________ 

Title: ____________________________ Date: _______________________ 

 

Surety: _______________________________________________________ 

By: __________________________________________________________ 

Title: ____________________________ Date: _______________________ 

 



CONSTRUCTION FORM AISD/FCN (Rev. Feb. ’05) 

AUSTIN INDEPENDENT SCHOOL DISTRICT 

 

21CSP011 / 19-0046-GROUP 

 

FELONY CONVICTION NOTICE FORM 

 
Statutory citation covering notification of criminal history of contractor is found in the Texas Education Code §44.034. 

 

FELONY CONVICTION NOTIFICATION 

 

State of Texas Legislative Senate Bill No. 1, Section 44.034, Notification of Criminal History, 

Subsection (a), states “a person or business entity that enters into a contract with a school district 

must give advance notice to the district if the person or an owner or operator of the business entity 

has been convicted of a felony.  The notice must include a general description of the conduct 

resulting in the conviction of a felony”. 

 

Subsection (b) states “a school district may terminate a contract with a person or business entity if 

the district determines that the person or business entity failed to give notice as required by 

Subsection (a) or misrepresented the conduct resulting in the conviction.  The district must 

compensate the person or business entity for services performed before the termination of the 

contract”. 
THIS NOTICE IS NOT REQUIRED OF A PUBLICLY-HELD CORPORATION 

 

I, the undersigned agent for the firm named below, certify that the information concerning 

notification of felony convictions has been reviewed by me and the following information furnished 

is true to the best of my knowledge. 

 
VENDOR’S NAME:  _____________________________________________________________________________ 

 

AUTHORIZED COMPANY OFFICIAL’S NAME:  ___________________________________________________ 

 

A. My firm is a publicly-held corporation, therefore, this reporting requirement is not applicable. 

 

Signature of Company Official:  _________________________________________________ 

 

B.   My firm is not owned nor operated by anyone who has been convicted of a felony. 

 

       Signature of Company Official:  ________________________________________________ 

 

C.   My firm is owned or operated by the following individual(s) who has/have been convicted of a 

       felony. 

 

Name of Felon(s):  _______________________________________________________________ 

(attach additional sheet if necessary) 

 

    Details of Conviction(s):  _________________________________________________________ 
                                                    (attach additional sheet if necessary) 

 

    Signature of Company Official:  __________________________________________________ 



CONSTRUCTION FORM AISD/SDC (Rev. April ’05) 

AUSTIN INDEPENDENT SCHOOL DISTRICT 

21CSP011 / 19-0046-GROUP 
 

SUSPENSION AND DEBARMENT CERTIFICATION 

 
Federal Law (A-102 Common Rule and OMB Circular A-110) prohibits non-federal entities 

from contracting with or making subawards under covered transactions to parties that are 

suspended or debarred or whose principals are suspended or debarred.  Covered transactions 

include procurement contracts for goods or services equal to or in excess of $25,000 and all 

nonprocurement transactions (e.g., subawards to subrecipients). 

 

Contractors receiving individual awards of $25,000 or more and all subrecipients must certify 

that their organization and its principals are not suspended or debarred by a federal agency. 

 

Before an award of $25,000 or more can be made by your firm, you must certify that your 

organization and its principals are not suspended or debarred by a federal agency. 

 

I, the undersigned agent for the firm named below, certify that neither this firm nor its principals 

are suspended or debarred by a federal agency. 

 

 

 

VENDOR’S NAME:  ___________________________________________________________ 

 

Signature of Company Official:  ___________________________________________________ 

 

 

Date Signed:  ___________________________________ 

 

 

Printed name of company official signing above:  _____________________________________ 

 

 



CONSTRUCTION FORM AISD/Gov’t Code 2270   (Rev. May ‘20) 

AUSTIN INDEPENDENT SCHOOL DISTRICT 

21CSP011/ 19-0046-GROUP 

TEX. GOV’T CODE CHAPTER 2270 VERIFICATION 

STATE OF TEXAS  } 

COUNTY OF TRAVIS } 

Date:   

Name of Affiant:  

Title of Affiant: 

Business Name of company (“Company”): 

County of Company:  

Affiant herby swears, verifies, and declares under penalty of perjury that the following statements 

are true in accordance with the terms, definitions, and conditions of Texas Government Code 

Chapter 2270 (“Chapter 2270”): 

1. Affiant is authorized by Company to make this affidavit.

2. Affiant is fully aware of the facts stated in this affidavit.

3. Affiant can read the English language and is over eighteen (18) years of age.

4. The Company does not currently boycott Israel.

5. The Company will not boycott Israel during the term of the Agreement with Austin

Independent School District in accordance with Chapter 2270.

Signature of Affiant 

Address 
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