20CMR041 – ROSEDALE
CONSTRUCTION MANAGEMENT AT RISK (CMAR)
Statement of Responsibility
HUB Program Requirement

Austin Independent School District (AISD) has assigned one set of HUB goals for the pre-construction and the construction phase for this project according to the District’s Policy & Regulations adopted August 29, 2016 by the Board of Trustees. The aspirational HUB goals for the contract will be:

- African American (AA) 1.7%
- Asian/Native American (A/NA) 1.9%
- Hispanic (H) 8.1%
- Female (WBE) 10.2%

AISD will provide HUB form(s) required for the pre-construction and construction phases of this project once design documents have been substantially completed to identify construction assignments. Contact the HUB Program Department at least 21 calendar days prior to bidding.

__________________________________________________________
(firm’s name) understands that responding to this CMAR solicitation requires compliance with the AISD HUB Program Policy & Regulations, and this signed Statement of Responsibility makes these policy and regulations a part of my contract with AISD.

__________________________________________________________
Name & Title of Authorized Representative (Print/Type)

___________________________________________ ______________________
Signature Date