



ADDENDUM No. 4
Request for Competitive Sealed Proposals (CSP)
20CSP088 Electrical Upgrades and Site Drainage Improvements
at Gullet Elementary

February 5th, 2020

Received by bidder:

Date: _____

Name: _____

Signature: _____

Item 1: Updates to drawings

Item 1:

Details for updates to the drawings have been provided below.

Addendum

Gullett ES

Austin ISD# 200014-GULLT

Austin, Texas

O'Connell Robertson Project No. 1915.00

Addendum No. 4

Page 1 of 1



Addendum No. 4

Date: February 5, 2020

Gullett ES

Austin ISD# 200012-CUNHM

Austin, Texas

Notice To Bidders

A. This Addendum shall be considered part of the Construction Documents dated January 03, 2020, for the above mentioned project, as though it had been issued at the same time and incorporated integrally therewith. Where provisions of the following supplementary data differ from those of the original Construction Documents, this Addendum shall govern and take precedence.

B. Bidders are hereby notified that they shall make necessary adjustments in their estimates on account of this Addendum. It will be construed that each bidder's proposal is submitted with full knowledge of all modifications and supplemental data specified herein.

DRAWINGS

Electrical:

- | | |
|----------------|---|
| ITEM E1 | Sheet E1.1 – ELECTRICAL NOTES, SYMBOLS AND ABBREVIATIONS |
| | A. REMOVE sheet E1.1 in its entirety |
| ITEM E2 | Sheet E2.1 – ELECTRICAL PLAN |
| | A. REMOVE sheet E2.1 in its entirety |
| ITEM E3 | Sheet E3.1 – ONE-LINE DIAGRAM, DETAILS & SCHEDULES |
| | A. REMOVE sheet E3.1 in its entirety |

END OF ADDENDUM NO. 4